



TOWN OF SUPERIOR

2017 MCCASLIN THIRD THROUGH LANE ADDITION AND CONCRETE REPAIR

ADDENDUM NO. TWO TO BID

DATED: June 27, 2017

TO: BIDDERS

The following adds to, supplements, amends or clarifies by way of explanation, portions of the Contract Documents, Specifications, and Drawings for the above named project.

NOTE: It will be the responsibility of the Bidder to acknowledge receipt of Addenda on the Bid Form as part of his/her submitted proposal. Failure to do so will be grounds for the Town to reject the proposal.

The project schedule is as below:

Notice of Award Anticipated:	July 11, 2017
Notice to Proceed Anticipated:	July 21, 2017
Project Completed By:	November 15, 2017

The Contract Documents, including the Bid Form, Specifications, and Drawings are hereby modified by the following items:

BID FORM

No Changes

SPECIAL PROVISIONS

Section 8.A – Change ‘Full road closures are not subject to the 9:00 AM to 3:00 PM limitations.’ to ‘Full road closures are not subject to the **8:30 AM to 3:30 PM** limitations.’

Updated page is attached

SPECIFICATIONS

No Changes

DRAWINGS

No Changes

**ALL CHANGES ARE CLOUDED IN RED OR IN RED TEXT.
ALL ITEMS IN CONFLICT WITH THIS ADDENDUM ARE HEREBY DELETED.**

QUESTIONS

1. Are we expected to complete any painting/stripping for this project?
 - a. There is no painting/stripping for this project; it will be done by the Town. Please see the note on page 3 of the construction drawings.
2. For the electrical boxes, how many are there, what are they for, approximately how big are they, and do they have any concrete aprons or anything attached?
 - a. There are 2 utility boxes to be replaced. The boxes to be replaced are 2 electrical (Xcel). They are 33"x20" each. The CenturyLink utility is in a traffic rated concrete vault. The final elevation of the lid may need adjustment due to the project. See the photos below.



Attachment: Pre-Bid Sign-in Sheet

END OF ADDENDUM NO 2

8. Saturday, Sunday, Holiday and Night Work.

A. Work shall normally not be performed on Saturdays, Sundays, observed holidays, or outside of the daytime working hours of 7:00 a.m. to 5:00 p.m., or as indicated on the construction schedule. Lane closures are restricted to 8:30 a.m. to 3:30 p.m. on arterial and collector streets, except for such work as may be necessary for proper care, maintenance, and protection of Work already completed, or in cases where the Work would be endangered or if hazards to life or property would result. **Full road closures are not subject to the 8:30 AM to 3:30 PM limitations.**

B. No work will be allowed on the following days:

July 4 4th of July

September 4 Labor Day

September 9 Chili Fest

C. If Contractor believes it necessary to work on Saturdays, Sundays, holidays, or at night, Contractor shall make prior arrangements with the Town and receive written approval at least 48 hours before such time so that inspection and engineering services can be provided. Such approval may be revoked by the Town if Contractor fails to maintain adequate equipment and lighting at night for the proper prosecution, control, and inspection of the work. If Work is performed without the Town's prior approval, and as a result the Town had not assigned inspectors to the work, the Town may declare Work performed during this period of time defective, solely on the grounds that it was not properly inspected.

D. Any Work performed on a Saturday, Sunday, holiday, or night shall be at Contractor's risk in terms of extra costs, extra work, or unforeseen conditions.

9. Progress Reports.

A. Progress reports and progress/manpower schedules shall be updated and submitted to the Project Manager at each weekly progress meeting, or at such other times as the Project Manager may request. Contractor shall also forward to the Project Manager, at the end of each month, an itemized report of the delivery status of major and critical items of purchased equipment and material, including shop drawings and the status of shop and field fabricated work.

B. If the completion of any part of the Work or the delivery of materials is behind the approved schedule, Contractor shall submit a plan acceptable to the Project Manager for bringing the Work up to schedule. The Town shall have the right to withhold progress payments for the work if Contractor fails to update and submit the progress/manpower schedule and reports as specified.

10. Pre-construction Conference.

A. Contractor shall coordinate the Pre-construction Conference. Contractor's designated supervisor(s) assigned to the Work shall attend this meeting.

B. Prior to mobilizing construction equipment, a Pre-construction Conference will be held. Contractor's designated superintendent(s) or supervisor(s) assigned to the Work shall attend this meeting. Contractor shall, at a minimum, provide the following to the Town at the Pre-construction Conference:

