TOWN OF SUPERIOR
RESOLUTION NO. R-28 .
SERIES 2018

A RESOLUTION OF THE BOARD OF TRUSTEES OF THE TOWN OF
SUPERIOR APPROVING A CONSTRUCTION CONTRACT WITH GOODLAND
CONSTRUCTION, INC. FOR THE 2018 STREET REHABILITATION
PROGRAM

BE IT RESOLVED BY THE BOARD OF TRUSTEES OF THE TOWN OF
SUPERIOR, COLORADO, as follows:

Section 1. The Construction Contract between the Town
of Superior and Goodland Construction, Inc. for the 2018 Street
Rehabilitation Program is hereby approved in substantially the
same form as attached hereto, subject to final approval by the
Town Attorney.

ADOPTED this 14" day of May, 2018.

(it Fotas

Clint Folsom, Mayor
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CONSTRUCTION CONTRACT

THIS CONSTRUCTION CONTRACT (the "Contract") is made and entered into this / % =%
day of 2018 (the "Effective Date"), by and between the Town of Superior, 124 East
Coal Creek Drive, Superior, Colorado 80027, a Colorado municipal corporation (the "Town"), and
Goodland Construction, Inc., an independent contractor with a principal place of business at 760
Nile Street, Golden, Colorado 80401 ("Contractor") (each a "Party" and collectively the "Parties").

For the consideration hereinafter set forth, the receipt and sufficiency of which are hereby
acknowledged, the Parties agree as follows:

1 Scope of Work. Contractor shall perform the following described work (the "Work"), in
accordance with this Contract and the Contract Documents, attached hereto and incorporated herein
by this reference:

2018 Street Rehabilitation Project, which includes milling of existing asphalt, fly ash
subgrade treatment, asphalt paving, under-drain construction, mill and overlay, asphalt
patching, subgrade remediation, concrete curb, gutter, and sidewalk replacement.

2. Bonds. Within 10 days of the date of this Contract, Contractor shall provide the payment
and performance bond and certificate of insurance required by the Contract Documents.

e 2 Commencement and Completion of Work. Contractor shall commence the Work within 10
days of date of the Notice to Proceed. Substantial Completion of the Work shall be accomplished
by the September 18, 2018, unless the period for completion is extended otherwise in accordance
with the Contract Documents. Final Completion of the Work shall be accomplished within 30 days
of the date of Substantial Completion.

4. Compensation/Contract Price. The Town agrees to pay Contractor, subject to all of the
terms and conditions of the Contract Documents, for the Work, an amount not to exceed $1,990,000

The Town shall pay Contractor in the manner and at such times as set forth in the General
Provisions such amounts as required by the Contract Documents.

5. Illegal Aliens.

A. Certification. By entering into this Contract, Contractor hereby certifies that, at the
time of this certification, it does not knowingly employ or contract with an illegal alien who will
perform work under this Contract and that Contractor will participate in either the E-Verify Program
administered by the United States Department of Homeland Security and Social Security
Administration or the Department Program administered by the Colorado Department of Labor and
Employment in order to confirm the employment eligibility of all employees who are newly hired
for employment to perform work under this Contract.

B. Prohibited Acts. Contractor shall not knowingly employ or contract with an illegal
alien to perform work under this Contract or enter into a contract with a subcontractor that fails to
certify to Contractor that the subcontractor shall not knowingly employ or contract with an illegal
alien to perform work under this Contract.
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C. Verification.

L If Contractor has employees, Contractor has confirmed or attempted to confirm the
employment eligibility of all employees who are newly hired for employment to perform
work under this Contract through participation in either the E-Verify Program or the
Department Program.

2. Contractor shall not use the E-Verify or Department Program procedures to
undertake pre-employment screening of job applicants while this Contract is being
performed.

3 If Contractor obtains actual knowledge that a subcontractor performing work under
this Contract knowingly employs or contracts with an illegal alien who is performing work
under this Contract, Contractor shall: notify the subcontractor and the Town within 3 days
that Contractor has actual knowledge that the subcontractor is employing or contracting with
an illegal alien who is performing work under this Contract; and terminate the subcontract
with the subcontractor if within 3 days of receiving the notice required pursuant to
subsection a hereof, the subcontractor does not stop employing or contracting with the
illegal alien who is performing work under this Contract; except that Contractor shall not
terminate the contract with the subcontractor if during such 3 days the subcontractor
provides information to establish that the subcontractor has not knowingly employed or
contracted with an illegal alien who is performing work under this Contract.

D. Duty to Comply with Investigations. Contractor shall comply with any reasonable
request by the Colorado Department of Labor and Employment made in the course of an
investigation conducted pursuant to C.R.S. § 8-17.5-102(5)(a) to ensure that Contractor is
complying with the terms of this Contract.

E. Affidavits. If Contractor does not have employees, Contractor shall sign the
attached "No Employee Affidavit." If Contractor wishes to verify the lawful presence of newly
hired employees who perform work under the Contract via the Department Program, Contractor
shall sign the "Department Program Affidavit" attached hereto.

6. Keep Jobs In Colorado Act. Pursuant to the Keep Jobs in Colorado Act, C.R.S. § 8-17-101,
et seq. (the "Act"), and the rules adopted by the Division of Labor of the Colorado Department of
Labor and Employment implementing the Act (the "Rules"), Contractor shall employ Colorado
labor to perform at least 80% of the work under this Contract and shall obtain and maintain the
records required by the Act and the Rules. For purposes of this Section, "Colorado labor" means a
person who is a resident of the state of Colorado at the time of this Contract, without discrimination
as to race, color, creed, sex, sexual orientation, marital status, national origin, ancestry, age, or
religion except when sex or age is a bona fide qualification. A resident of the state of Colorado is a
person with a valid Colorado driver's license, a valid Colorado state-issued photo identification, or
documentation that he or she has resided in Colorado for the last 30 days. Contractor represents that
it is familiar with the requirements of the Act and the Rules and will fully comply with same. This
Section shall not apply to any project for which appropriation or expenditure of moneys may be
reasonably expected not to exceed $500,000 in the aggregate for any fiscal year.
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7. Governing Law and Venue. This Contract shall be governed by the laws of the State of
Colorado, and any legal action concerning the provisions hereof shall be brought in Boulder
County, Colorado.

8. No Waiver. Delays in enforcement or the waiver of any one or more defaults or breaches of
this Contract by the Town shall not constitute a waiver of any of the other terms or obligation of this
Contract.

9. Integration. This Contract and any attached exhibits constitute the entire Contract between
Contractor and the Town, superseding all prior oral or written communications.

10.  Third Parties. There are no intended third-party beneficiaries to this Contract.

11.  Notice. Any notice under this Contract shall be in writing, and shall be deemed sufficient
when directly presented or sent pre-paid, first class United States Mail, addressed to the Party at the
address set forth on the first page of this Agreement.

12. Severability. If any provision of this Contract is found by a court of competent
Jurisdiction to be unlawful or unenforceable for any reason, the remaining provisions hereof shall
remain in full force and effect.

13.  Modification. This Contract may only be modified upon written agreement of the
Parties.

14. Assignment. Neither this Contract nor any of the rights or obligations of the Parties shall be
assigned by either party without the written consent of the other.

15. Governmental Immunity. The Town and its officers, attorneys and employees are relying
on, and do not waive or intend to waive by any provision of this Contract, the monetary limitations
or any other rights, immunities, and protections provided by the Colorado Governmental Immunity
Act, CR.S. § 24-10-101, et seq., as amended, or otherwise available to the Town and its officers,
attorneys or employees.

16.  Rights and Remedies. The rights and remedies of the Town under this Contract are in
addition to any other rights and remedies provided by law. The expiration of this Contract shall in
no way limit the Town's legal or equitable remedies, or the period in which such remedies may be
asserted, for work negligently or defectively performed.

17 Subject to Annual Appropriation. Consistent with Article X, § 20 of the Colorado
Constitution, any financial obligation of the Town not performed during the current fiscal year is
subject to annual appropriation, shall extend only to monies currently appropriated, and shall not
constitute a mandatory charge, requirement or liability beyond the current fiscal year.
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IN WITNESS WHEREOF, this Construction Contract has been executed by the Parties as
of the Effective Date.

TOWN OF SUPERIOR, COLORADO
éﬂwi‘ %M

Clint Folsom, Mayor

CONTRACTOR
By: ‘—?%7(/@\4

! & , 7
PRESTDEA T

STATE OF COLORADO )
) ss.
COUNTY OF _ JefFeRsn )

The foregoing instrument was subscribed, sworn to and acknowledged before me this Z {
day of MAY 2018, by MATT 10SLARD as _PBESwIws of Goodland
Construction, Inc.

My commission expires: Noxy 4 300 @
(SEAL)
Notary Pub
NOTARY PUBLIC
STATE OF COLORADO

NOTARY ID 19924014055
MY COMMISSION EXPIRES 11/04/2020
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NO EMPLOYEE AFFIDAVIT
[To be completed only if Contractor has no employees]
1. Check and complete one:

] L , am a sole proprietor doing business as
. I do not currently employ any individuals. Should I employ any
employees during the term of my Contract with the Town of Superior (the "Town"), I certify that I
will comply with the lawful presence verification requirements outlined in that Contract.

OR

[] 1, , am the sole owner/member/shareholder of

,a [specify type of entity —
i.e., corporation, limited liability company], that does not currently employ any individuals. Should
I employ any individuals during the term of my Contract with the Town, I certify that I will comply
with the lawful presence verification requirements outlined in that Contract.

2. Check one.

] I am a United States citizen or legal permanent resident.

The Town must verify this statement by reviewing one of the following items:

= A wvalid Colorado driver's license or a Colorado identification card;

= A United States military card or a military dependent's identification card;

= A United States Coast Guard Merchant Mariner card;

= A Native American tribal document,

= In the case of a resident of another state, the driver’s license or state-issued
identification card from the state of residence, if that state requires the applicant to
prove lawful presence prior to the issuance of the identification card; or

= Any other documents or combination of documents listed in the Town’s “Acceptable
Documents for Lawful Presence Verification” chart that prove both Contractor’s
citizenship/lawful presence and identity.

OR

] I am otherwise lawfully present in the United States pursuant to federal law.

Contractor must verify this statement through the federal Systematic Alien Verification of
Entitlement ("SAVE”) program, and provide such verification to the Town.

Signature _ Date
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DEPARTMENT PROGRAM AFFIDAVIT

[To be completed only if Contractor participates in the
Department of Labor Lawful Presence Verification Program]

I, , as a public contractor under contract with the Town of
Superior (the "Town"), hereby affirm that:

1. I have examined or will examine the legal work status of all employees who are
newly hired for employment to perform work under this public contract for services (the
"Contract") with the Town within 20 days after such hiring date;

2 I have retained or will retain file copies of all documents required by 8 U.S.C. §
1324a which verify the employment eligibility and identity of newly hired employees who perform
work under the Contract; and

3. I have not and will not alter or falsify the identification documents for my newly
hired employees who perform work under the Contract.

/@%\7%9:‘&&77’ ‘5—/1///%

Si gnat\ﬁre Date

STATE OF COLORADO )
) ss.
COUNTY OF _JesrrFexcr )

The foregoing instrument was subscribed, sworn to and acknowledged before me this 5-\
day of NS, 2018, by MMT LINZ2LAND as _Peesipeia of

Cl ANO LONC™N2Y (AN, Iy

My commission expires: Noy 4 30>0 @
(SEAL)

JIM POKORNY Notary Public
NOTARY PUBLIC
STATE OF COLORADO
NOTARY ID 19924014055

MY COMMISSION EXPIRES 11/04/2020
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GENERAL PROVISIONS

PART 1. DEFINITIONS
1.01 CONTRACT DOCUMENTS:

Bid Form (Including Bid Summary);
Bid Schedule;

Bidder’s Qualification Statement;
Construction Contract;

General Provisions

Special Provisions;

Technical Specifications;
Construction Drawings;

Certificate of Insurance Verification;
Notice of Award;

Notice to Proceed;

Bid Bond;

Payment and Performance Bond,
Certificate of Final Payment;

Final Acceptance Form; and
Documentation submitted by Contractor prior to Notice of Award.

1.02 CHANGE ORDER:

A written order issued by the Town after execution of the Contract authorizing an addition, deletion
or revision in the Work, or an adjustment in the Contract Price or the Contract Time.

1.03 TOWN:
The Town of Superior, Colorado.
1.04 CONTRACT:

The entire written agreement covering the performance of the Work described in the Contract
Documents including all supplemental agreements thereto and all general and special provisions
pertaining to the Work and materials therefor.

1.05 CONTRACT PRICE:

The amount set forth in Paragraph 4 of the Construction Contract.

1.06 CONTRACT TIME:

The time for completion of the Work as set forth in Paragraph 3 of the Construction Contract. |
1.07 DAY:

Calendar day, unless otherwise specified. When the last day for the occurrence of an event falls on
a Sunday or legal holiday as recognized by the Town, the time for performance shall be
automatically extended to the next business day.

1.08 FINAL COMPLETION:

The date as certified by the Project Manager when all of the Work is completed and final payment
may be made.

NOZENA-ImOTEMD AW
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1.09 PROJECT MANAGER:
The Town's duly authorized representative in connection with the Work.
1.10 SUBCONTRACTOR:

Any person, firm or corporation with a direct contract with Contractor who acts for or in behalf of
Contractor in executing any part of the Contract, excluding one who merely furnishes material.

1.11 SUBSTANTIAL COMPLETION:

The date as certified by the Project Manager when the Town occupies or takes possession of all or
substantially all of the Work, or when the Town may occupy or take possession of all or
substantially all of the Work and put it to beneficial use for its intended purposes.

1.12 WORK:

All the work specified, indicated, shown or contemplated in the Contract Documents, including all
alterations, amendments or extensions thereto made by supplemental agreements or written orders
of the Project Manager.

PART 2. TIME

2.01 TIME OF THE ESSENCE:

All times stated in the Contract Documents are of the essence.

2.02 FINAL ACCEPTANCE:

Upon Final Completion, the Project Manager will issue final acceptance.
2.03 CHANGES IN THE WORK:

The Town reserves the right to order changes in the Work, in the nature of additions, deletions or
modifications, without invalidating the Contract, and to make corresponding adjustments in the
Contract Price and the Contract Time. All changes shall be authorized by a written Change Order
signed by the Project Manager. The Change Order shall include appropriate changes in the Contract
Documents and the Contract Time. The Work shall be changed and the Contract Price and Contract
Time modified only as set forth in the written Change Order. Any adjustment in the Contract Price
resulting in a credit or a charge to the Town shall be determined by mutual agreement of the parties
before the work set forth in the Change Order is commenced. If a Change Order results in an
increase in the Contract Price, approval of the Superior Board of Trustees shall be required, and if
such approval is not obtained, the Town shall have no payment obligation regardless of whether the
Work pursuant to the Change Order has been performed.

2.04 DELAYS:

\
A. If Contractor is delayed in the progress of the Work by fire, unusual delay in
transportation, unanticipated adverse weather conditions, or other unavoidable casualties
beyond Contractor's control other than unanticipated adverse weather conditions, the
Contract Time shall be extended for a reasonable period of time. "Weather" means
precipitation, temperature, or wind, and an "adverse weather condition" means weather that
on any calendar day varies from the average weather conditions for that day by more than
100% as measured by the National Oceanic and Atmospheric Administration. The term
"unanticipated adverse weather conditions" means the number of days in excess of the
anticipated adverse weather days per month as set forth below:
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MONTHLY ANTICIPATED ADVERSE WEATHER DAYS
JAN FEB MAR APR MAY JUN. JUL AUG SEP OCT NOV_ DEC
7 -4 -+ 4 6 3 -+ 2 3 3 2 5

By reason of example only, if in March there are two days when the snowfall exceeds the
average snowfall for that day by 100%, those two days will have experienced an adverse
weather condition. However, there will have been no unanticipated adverse weather
condition in March, because there are four anticipated adverse weather days in March,
which should be accounted for in the schedule. If, however, there are five days in which the
snowfall exceeds the average snowfall by 100%, an unanticipated adverse weather condition
will have occurred, and Contractor shall be entitled to request an extension of time.

B. Any request for extension of the Contract Time shall be made in writing to the
Project Manager not more than 7 days after commencement of the delay; otherwise it shall
be waived. Any such request shall contain an estimate of the probable effect of such delay
on the progress of the Work.

C. Contractor shall not be entitled to any increase in the Contract Price, or to damages,
or to additional compensation as a consequence of any such delays.

2.05 NO DAMAGES FOR DELAY:

In strict accordance with C.R.S. § 24-91-103.5, the Town shall not amend the Contract Price to
provide for additional compensation for any delays in performance which are not the result of acts
or omissions of the Town or persons acting on behalf of the Town.

PART 3. CONTRACTOR'S RESPONSIBILITIES
3.01 COMPLETION/SUPERVISION OF WORK:

Contractor hereby warrants that it is qualified to assume the responsibilities and render the services
described herein and has all requisite corporate authority and licenses in good standing. The
services performed by Contractor shall be in accordance with generally accepted professional
practices and the level of competency presently maintained by others in the same or similar type of
work, and in compliance with applicable laws, ordinances, rules and regulations. Contractor shall
be responsible for completion of all Work in a timely and workmanlike manner in accordance with
the terms and specifications of the Contract Documents, including the techniques, sequences,
procedures and means. Contractor shall be responsible for the coordination of all Work. Contractor
shall supervise and direct the Work and give it all attention necessary for proper supervision and
direction. Contractor shall maintain a supervisor on site at all times when Contractor or any

subcontractor is performing Work.
}

3.02 DUTY TO INSPECT:

Contractor shall inspect all Contract Documents, tests and reports, including soil tests and
engineering tests, if applicable, and shall conduct a site or field review prior to executing the
Contract. Contractor assumes the risk of all conditions which are disclosed, or which are reasonably
suggested by any such tests or reports, or which would be disclosed by a field or site review.
Contractor shall have the affirmative duty to advise the Town of any concerns which Contractor
may have regarding construction conditions prior to executing the Contract.
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3.03

3.04

3.05

3.06

FURNISHING OF LABOR AND MATERIALS:

A. Contractor shall provide and pay for all labor, materials and equipment, including:
tools; construction equipment and machinery; utilities, including water; transportation; and
all other facilities and services necessary for the proper completion of the Work.

B. In all purchases of supplies, materials and provisions to be incorporated or otherwise
used by Contractor in the Work, Contractor shall use supplies, materials and provisions
produced, manufactured or grown in Colorado if such supplies, materials and provisions are
not of inferior quality to those offered by competitors outside of Colorado.

C. While engaged in the performance of the Work, Contractor shall maintain
employment practices that do not violate the provisions of the Colorado Antidiscrimination
Act of 1957, C.R.S. § 24-34-301, et seq.

EMPLOYEES AND SAFETY:

A. Contractor shall maintain at all times strict discipline of its employees, and
Contractor shall not employ on the Work any person unfit or without sufficient knowledge,
skill, and experience to perform properly the job for which the employee was hired.

B. Contractor shall be responsible to the Town for the acts, negligence and omissions of
all direct and indirect employees and subcontractors. The Contract Documents shall not be
construed as creating any contractual relation between any subcontractor and the Town.

G Contractor shall provide for and oversee all safety orders and precautions necessary
for the safe performance of the Work. Contractor shall take reasonable precautions for the
safety of all employees and others whom the Work might affect, all work and materials
incorporated into the Work, and all property and improvements on the work site and
adjacent property.

CLEANUP:

A. Contractor shall keep the work site and adjoining ways free of waste material and
rubbish caused by its employees or subcontractors. Contractor shall remove all such waste
material and rubbish daily during construction, together with all tools, equipment,
machinery and surplus materials. Contractor shall, upon termination of its Work, conduct
general cleanup operations on the work site, including the cleaning of all surfaces, paved
streets and walks, and steps. Contractor shall also conduct such general cleanup operations
on adjacent properties which were disturbed by the Work.

B. If Contractor fails to perform the cleanup required by this Section, after written
notice, the Town may cause the cleanup to be performed at Contractor's expense. Upon
receipt of a statement for such cleanup, Contractor shall pay to the Town the costs incurred
by the Town for such cleanup, or the Town shall have the right to withhold said amount
from any final payment due to Contractor.

PAYMENT OF ROYALTIES AND LICENSE FEES:

Contractor agrees to pay all royalties and license fees necessary for the Work, and to defend against
all actions for infringement of copyright or patent rights, and to save and hold the Town harmless
from such actions.
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3.07 TAXES, LICENSES AND PERMITS:

Contractor shall pay all taxes imposed by law in connection with the Work, except the Town of
Superior Sales Tax, for purchases within the Town, and shall procure all permits and licenses
necessary for the prosecution of the Work. Contractor shall obtain a Town tax-exempt number for
the sales tax exemption.

3.08 SAMPLES AND SHOP DRAWINGS:

Contractor shall furnish, upon the request of the Project Manager, samples and shop drawings to the
Project Manager, who shall review them for conformance with the Contract Documents. All Work
shall comply with approved samples and drawings.

3.09 COMPLIANCE WITH LAWS AND REGULATIONS:

Contractor shall comply with all federal, state and local laws, ordinances, rules, regulations and
orders in any manner relating to the Work. If any provision of the Contract Documents is at
variance therewith, Contractor shall notify the Project Manager promptly.

3.10 SUBCONTRACTORS:

A, Contractor shall furnish to the Project Manager at the time the Construction Contract
is executed, a list of names of subcontractors to whom Contractor proposes to award the
portions of the Work to be subcontracted by Contractor.

B. Contractor shall not employ a subcontractor to whose employment the Town
reasonably objects, nor shall Contractor be required to hire a subcontractor to whose
employment Contractor reasonably objects.

C. All contracts between Contractor and subcontractor shall conform to the provisions
of the Contract Documents, and shall incorporate the relevant provisions of the Contract
Documents.

3.11 CORRECTIVE WORK:

When any Work does not conform to the Contract Documents, Contractor shall make the necessary
corrections so that the Work will so conform. Such corrections shall be accomplished within the
time period approved by the Project Manager. Failure to complete such required corrections within
the time period required shall constitute a breach of the Contract. The Town's review, approval or
acceptance of, or payment for any work shall not be construed as a waiver of any rights under this
Contract or any cause of action arising out of the performance of this Contract.

3.12 OTHER CONTRACTS:

The Town reserves the right to let other contracts in connection with the Work. Contractor shall‘
cooperate with all other contractors so that their work is not impeded by the Work, and Contractor

shall give other contractors access to the work site necessary to perform their contracts.
3.13 COMMUNICATION:

Contractor shall direct all communications to the Town regarding the Work to the attention of the
Project Manager.
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PART 4. TERMINATION
4.01 LABOR DISPUTES:

Notwithstanding any other provision contained in this Contract, in the event of any picket or other
form of labor dispute at the construction site, Contractor shall continue to perform the Work without
interruption or delay. If Contractor ceases performance of the Work because of such picket or other
form of labor dispute, the Town may terminate the services of Contractor after giving 48 hours'
written notice of its intent to do so.

4.02 DEFAULT:

The Town may terminate this Contract upon thirty days' written notice to Contractor if Contractor
defaults in the timely performance of any provision of the Contract Documents, or otherwise fails to
perform the Work, or any part thereof, in accordance with the Contract Documents. Termination of
the Contract by the Town shall not be the Town's exclusive remedy, and the Town may pursue such
other remedies and actions lawfully available to the Town including, but not limited to, an action at
law for damages against Contractor or any bonding agency issuing a bond hereunder, or an action in
equity for injunctive relief.

PART S. WARRANTIES:
5.01 WARRANTY OF FITNESS OF EQUIPMENT AND MATERIALS:

Contractor represents and warrants to the Town that all equipment and materials used in the Work,
and made a part of the Work, or placed permanently in the Work, shall be new unless otherwise
specified in the Contract Documents. All equipment and materials used shall be of good quality,
free of defects and in conformity with the Contract Documents. All equipment and materials not in
conformity with the Contract Documents shall be considered defective.

5.02 GENERAL WARRANTY:

Contractor shall warrant and guarantee all material furnished and work performed by Contractor for
a period of two years from the date of final acceptance of the Work by the Project Manager. Under
this warranty, Contractor agrees to repair or replace, at its own expense and under the direction of
the Project Manager, any portion of the Work which fails or is defective, unsound, unsatisfactory
because of materials or workmanship, or which is not in conformity with the provisions of the
Contract. Should Contractor fail to perform any such work within the warranty period after a
request by the Town, the Town may withdraw from the Payment and Performance Bond any and all
amounts necessary to complete the required work. The expiration of the warranty period shall in no
way limit the Town's legal or equitable remedies, or the period in which such remedies may be
asserted, for work negligently or defectively performed.

PART 6. BONDS, INSURANCE AND INDEMNIFICATION
6.01 INDEMNIFICATION:

A. Contractor agrees to indemnify and hold harmless the Town and its officers,
insurers, volunteers, representatives, agents, employees, heirs and assigns from and against
all claims, liability, damages, losses, expenses and demands, including attorney fees, on
account of injury, loss, or damage, including, without limitation, claims arising from bodily
injury, personal injury, sickness, disease, death, property loss or damage, or any other loss of
any kind whatsoever, which arise out of or are in any manner connected with this Contract
or the Contract Documents, to the extent that such injury, loss or damage is attributable to
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6.02

the act, omission, error, professional error, mistake, negligence or other fault of Contractor,
any subcontractor of Contractor, or any officer, employee, representative, or agent of
Contractor or of any subcontractor of Contractor, or which arise out of any worker's
compensation claim of any employee of Contractor or of any employee of any subcontractor
of Contractor.

B. Contractor, to the fullest extent permitted by law, shall defend, investigate, handle,
respond and provide defense for and defend against any such liability, claims, damages,
losses, expenses or demands at the sole expense of Contractor, or at the option of the Town,
Contractor agrees to pay the Town or reimburse the Town for defense costs incurred by the
Town in connection with any such liability, claims, damages, losses, expenses or demands.
Contractor, to the fullest extent permitted by law, shall defend and bear all other costs and
expenses related thereto, including court costs and attorney fees, whether or not such
liability, claims or demands alleged are groundless, false or fraudulent.

(@4 This indemnification provision is intended to comply with C.R.S. § 13-21-111.5(6)
and shall be read as broadly as permitted to satisfy that intent. Contractor's liability under
this provision shall be to the fullest extent of, but shall not exceed, that amount represented
by the degree or percentage of negligence or fault attributable to Contractor, any
subcontractor of Contractor, or any officer, employee, representative, or agent of Contractor
or of any subcontractor of Contractor. If Contractor is providing architectural, engineering,
surveying or other design services under this Agreement, the extent of Contractor's
obligation to defend, indemnify and hold harmless the Town may be determined only after
Contractor's liability or fault has been determined by adjudication, alternative dispute
resolution or otherwise resolved by mutual agreement of the Parties, as provided by C.R.S. §
13-50.5-102(8)(c).

NOTICE OF CLAIM:

If Contractor receives any claim arising from the performance of the Work, Contractor shall notify
the Town in writing of the nature of the claim within 24 hours of receipt of the claim by Contractor.
In this notice, Contractor shall provide evidence that Contractor has notified Contractor's insurer of
the claim. Contractor shall keep the Town apprised of the disposition of the claim, and Contractor
shall take all necessary action to resolve the claim and make restitution, if required, as quickly as

possible.
6.03 INSURANCE:
A. Contractor agrees to procure and maintain, at its own cost, a policy or policies of

insurance sufficient to insure against all liability, claims, demands, and other obligations
assumed by Contractor pursuant to this Contract. At a minimum, Contractor shall procure
and maintain, and shall cause any subcontractor to procure and maintain, the insurance
coverages listed below, with forms and insurers acceptable to the Town.

1. Worker's Compensation insurance as required by law.

2. Commercial General Liability insurance with minimum combined single
limits of $1,000,000 each occurrence and $1,000,000 general aggregate. The policy
shall be applicable to all premises and operations, and shall include coverage for
bodily injury, broad form property damage, personal injury (including coverage for
contractual and employee acts), blanket contractual, products, and completed
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6.04

operations. The policy shall contain a severability of interests provision, and shall
include the Town and the Town's officers, employees, and contractors as additional
insureds. No additional insured endorsement shall contain any exclusion for bodily
injury or property damage arising from completed operations.

B. Such insurance shall be in addition to any other insurance requirements imposed by
law. The coverages afforded under the policies shall not be canceled, terminated or
materially changed without at least 30 days prior written notice to the Town. In the case of
any claims-made policy, the necessary retroactive dates and extended reporting periods shall
be procured to maintain such continuous coverage. Any insurance carried by the Town, its
officers, its employees, or its contractors shall be excess and not contributory insurance to
that provided by Contractor. Contractor shall be solely responsible for any deductible losses
under any policy.

C Contractor shall provide to the Town a certificate of insurance as evidence that the
required policies are in full force and effect. The certificate shall identify this Contract.

PERFORMANCE AND PAYMENT BOND:

Contractor shall furnish a Payment and Performance Bond in the full amount of the Contract Price,
as security for the faithful performance and payment of all Contractor's obligations under the
Contract Documents, including the warranty. This bond shall remain in effect at least until two
years after the date of Final Completion.

PART 7. PAYMENT

7.01

7.02

PROGRESS PAYMENTS:

A. The Town shall make periodic progress payments to Contractor within 30 days
following the Project Manager's approval of the Work completed. A progress payment shall
be made only after Contractor has submitted an application for a progress payment on a
form approved by the Project Manager, and if requested by the Project Manager, Contractor
shall submit copies of invoices from subcontractors or supplies and partial waivers executed
by each.

B. Progress payments shall be in an amount equal to 95% of the Work actually
completed. Completed Work shall include materials and equipment not incorporated in the
Work but delivered to the work site and suitably stored.

C. If Contractor fails to complete any required Work within the time period agreed
between Contractor and the Project Manager, or within any time period set forth in the
Contract Documents, as modified or extended, the Town is expressly authorized to withhold
any progress payment for such Work until such Work is completed.

FINAL PAYMENT:

Upon final acceptance of the Work, the Town shall make final payment to Contractor pursuant to
C.R.S. § 38-26-107.

7.03

LIQUIDATED DAMAGES:

A. Because time is of the essence and delayed performance constitutes a compensable
inconvenience to the Town and its residents, the liquidated damages established in this
Section shall be enforced. Such damages are not a penalty. For each day Final Completion
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is delayed after the Final Completion date stated in the Construction Contract, as modified
through approved change orders, Contractor shall be assessed the following amounts:

Contract Price Amount per day
$0-$50,000 $350
$50,000-$100,000 $380
$100,000-$250,000 $440
$250,000-$500,000 $520
$500,000-$1,000,000 $640
$1,000,000-$2,000,000 $820
$2,000,000-$4,000,000 $1,080
$4,000,000-$8,000,000 $1,450
$8,000,000-$12,000,000 $1,820
$12,000,000 or greater $2.250

B. Allowing Contractor to continue and finish the Work or any part thereof after the

Final Completion date shall not operate as a waiver on the part of the Town of any of its
rights under the Contract Documents. Any liquidated damages assessed shall not relieve
Contractor from liability for any damages or costs of other contractors caused by a failure of
Contractor to complete the Work in the Contract Time. Liquidated damages may be
deducted from any payment due Contractor or the retainage. If the liquidated damages
exceed the amount owed to Contractor, Contractor shall reimburse the Town.

7.04 ORAL AGREEMENTS PROHIBITED:

This Contract is expressly subject to the provisions of C.R.S. § 29-1-110(1), and Contractor
acknowledges that neither the Town nor any employee or agent thereof is authorized to expend or
contract for the expenditure of any monies in excess of those appropriated by the Superior Board of
Trustees. The Town acknowledges that sufficient funds have been appropriated to pay the Contract
Price, but Contractor shall not rely upon the appropriation of any funds in addition to those already
appropriated unless and until the same are lawfully appropriated by the Superior Board of Trustees.

7.05 ITEMS NOT INCLUDED IN BID:

No additional compensation shall be paid for any costs or services listed in the Contract Documents
but not specifically listed in the Bid as a Bid item.

7.06 CHANGES IN QUANTITY:

A. Except as provided in Section 7.07, the unit Bid price shown in the Bid Schedule
shall be used to determine the payment owed Contractor for any changes in quantity.

B. The actual quantity placed, as determined by the Project Manager, shall be used to
calculate the payment due to Contractor.

Ce Prior to any Work being performed in excess of any of the Bid Schedule quantities,
Contractor shall notify the Town, in writing, of every quantity that will exceed 105% of the
quantity listed on the Bid Schedule.

D, Except as provided in Section 7.08, Contractor shall not be entitled to compensation
for any increased expense, loss of expected reimbursement or loss of anticipated profits,
directly or indirectly caused by any changes in quantity.
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7.07 BID PRICE ADJUSTMENTS:

A. When a major item is increased to more than 125% or decreased below 75% of the
original quantity stated on the Bid Schedule, the unit Bid price shall be modified by written
change order. Payment for major items shall be calculated by multiplying the actual
quantity placed by the modified Bid price.

B. For purposes of this Section, a major item is any item having a Bid value,
determined by multiplying the Bid quantity by the unit Bid price, that exceeds 10% of the
original Contract Price.

7.08 ELIMINATED ITEMS:

Should any items contained in the Bid Schedule be found unnecessary for completion of the Work,
the items shall be eliminated. The Contract Price shall be modified through written change order,
and the amount of the change order shall be the eliminated quantity multiplied by the unit Bid price
stated in the Bid Schedule, minus any reasonable costs incurred by Contractor for the eliminated
items. Reasonable costs shall be determined by the Project Manager based on information provided
by Contractor, and may include mobilization of eliminated materials and equipment mobilization
costs, if the sole purpose of the equipment was to place the eliminated material. In no case shall the
costs exceed the amount of the eliminated items.

7.09 MATERIALS STORED BUT NOT INCORPORATED:

Payments may be made to Contractor for materials stored on the work site but not incorporated into
the Work as evidenced by invoices or cost analyses of material produced, if the material has been
fabricated or processed and is ready for installation into the Work and conforms with the Contract
Documents. Payments shall not exceed 85% of the price shown in the Bid Schedule or 100% of the
certified invoice cost of the stockpiled material, whichever is less. Payment for stockpiled materials
shall not relieve Contractor of responsibility for loss or damage to the material. Payment for living
plant materials or perishable materials shall not be made until the living or perishable material is
made an integral part of the finished Work.

7.10 COST RECORDS:

Contractor shall make cost records available to the Town if the Town deems it necessary to
determine the validity and amount of any item claimed.

PART 8. MISCELLANEOUS
8.01 PUBLICATIONS:

Any and all publications relating to the Work and authored by Contractor or any of its
subcontractors shall be submitted to the Town for its prior written approval of the content of the
publication. If the Town disapproves of the content of the publication, the author shall withdraw it
from publication. The term "publication" as used herein shall include articles or letters to be
published in any newspaper, magazine, trade journal or other periodical.

8.02 CONFIDENTIALITY:

Any and all reports, information, date, statistics, forms, designs, plans, procedures, systems, studies
and any other communication form of knowledge given to or prepared or assembled by Contractor
under this Contract shall, to the extent authorized and permitted by law, be kept as confidential and
not be made available by Contractor to any individual, company or organization without the prior
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written consent of the Town. Notwithstanding the foregoing, Contractor shall not be restricted from
releasing information in response to a subpoena, court order, or legal process, but Contractor shall
notify the Town in writing before responding.

8.03 INDEPENDENT CONTRACTOR:

Contractor, for all purposes arising out of this Contract, is an independent contractor and not an
employee of the Town. It is expressly understood and agreed that Contractor shall not be entitled to
any benefits to which the Town's employees are entitled, such as overtime, retirement benefits,
worker's compensation, injury leave or other leave benefits.

8.04 CONFLICTS:

Should any conflict arise in the Contract Documents, the order of precedence is as follows:

1. Construction Contract.

2 Special Provisions.

3 General Provisions.

4. Supplemental Specifications.

5. Detailed Plans (Calculated dimensions will govern over scaled dimensions).
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3.

SPECIAL PROVISIONS

General.

A. All labor, services, material, and other work necessary for the construction of the
2018 Street Rehabilitation Project shall be provided by Contractor, including without
limitation: managing the budget; scheduling and coordinating work meetings; conducting
field tests and geotechnical studies; preparing exhibits and participating in formal and
informal public meetings at locations provided by the Town; and timely processing field
orders, change orders and notices of substantial completion.

B. Contractor shall carefully examine all Work, and shall be solely responsible for the
character, quality, and quantities of Work, materials, and compliance with the Contract
Documents.

C. Contractor shall identify any and all necessary easements for construction and
maintenance of the Work.

Other Regulations.

A. Contractor shall ensure that the Work is in compliance with the Urban Drainage and
Flood Control District Urban Storm Drainage Criteria Manual, CDOT Specifications,
AASHTO Specifications, International Building Code, Uniform Plumbing Code, Uniform
Mechanical Code, National Electrical Code, Americans with Disabilities Act, and other
applicable codes and specifications.

B. In case of any discrepancy between any of the requirements set forth in the Urban
Drainage and Flood Control District Urban Storm Drainage Criteria Manual, CDOT
Specifications, AASHTO Specifications, International Building Code, Uniform Plumbing
Code, Uniform Mechanical Code, National Electrical Code, Americans with Disabilities
Act and these Contract Documents, the more stringent requirement shall apply. If any
questions arise as to which requirement is more stringent than another, the Project Manager
shall be authorized to determine which is more stringent, and the Project Manager's decision
shall be final.

Representatives. Contractor shall have at the work site at all times as its agent, a competent

superintendent capable of reading and thoroughly understanding the Contract Documents and being
thoroughly experienced in the type of work being performed. The Town shall have a representative
on the job site to observe work for conformance with the Contract Documents.

4.

Work Administration. The Town shall administer the Work, including the finalization of

any change orders, pay estimates and payments of such, acceptance of work, and other matters as
stipulated in the Contract Documents. *

5.
6.

Engineer. The Engineer for this Work shall be the Town Engineer.

Inspections and Testing.

A. Contractor shall be responsible for performing materials testing. In addition to the
materials testing performed by Contractor, the Town may conduct Quality Assurance
testing at its own discretion.

B. Contractor shall coordinate its construction schedule with the testing agency and

Town so that key inspection points may be observed. If Contractor fails to provide
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reasonably adequate notice or proceeds without the required inspection, the subject work
shall be re-exposed or redone in its entirety, while the inspector is present. No extra
compensation shall be awarded to Contractor for extra work due to Contractor's failure to
coordinate inspections with the testing agency or the Town. All costs associated with
Contractor's failure to coordinate inspections shall be borne by Contractor.

., Contractor shall perform construction inspections. Contractor shall attend any pre-
construction meeting(s) and be available to provide technical assistance during the course of
construction as necessary. Contractor shall provide site visits and reviews upon request
from the Town during the construction phase to ensure compliance with the intent of the
plans and to resolve any potential conflicts. Contractor shall provide a written summary
after each site visit.

D. Contractor shall be responsible for scheduling the final inspection with the Town.

Construction Schedule.

A. At the time of the Pre-construction Conference, Contractor shall prepare and submit
to the Town for review a construction schedule including: proposed daily construction
hours; details of all construction items; start and finish dates; confirmation and dates for
coordinating all utility relocation and/or interruptions; and the same information for all
subcontractor(s). The schedule shall not be changed without prior notification and review
by the Town. The schedule shall be in the form of a chart of suitable scale to indicate
approximately the percentage of Work scheduled for completion at any time. Contractor
shall enter on the chart the actual progress at the end of each 2-week interval as directed by
the Town and shall deliver to the Town 3 copies thereof on a biweekly basis.

B. Contractor shall also prepare and submit a schedule of the anticipated manpower by
title and duty. The manpower proposed shall be adequate for orderly flow of work and
completion within the time specified in the Contract Documents.

c. All construction activities shall be coordinated with the Project Manager.
Saturday, Sunday, Holiday and Night Work.

A. Work shall normally not be performed on Saturdays, Sundays, observed holidays, or
outside of the daytime working hours of 7:00 am. to 7:00 p.m., or as indicated on the
construction schedule. Lane closures are restricted to 8:30 a.m. to 3:30 p.m. on arterial and
collector streets, except for such work as may be necessary for proper care, maintenance,
and protection of Work already completed, or in cases where the Work would be
endangered or if hazards to life or property would result.

B. If Contractor believes it necessary to work on Saturdays, Sundays, holidays, or at
night, Contractor shall make prior arrangements with the Town and receive written approval
at least 48 hours before such time so that inspection and engineering services can be
provided. Such approval may be revoked by the Town if Contractor fails to maintain
adequate equipment and lighting at night for the proper prosecution, control, and inspection
of the work. If Work is performed without the Town's prior approval, and as a result the
Town had not assigned inspectors to the work, the Town may declare Work performed
during this period of time defective, solely on the grounds that it was not properly inspected.
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10.

11.

12,

C. Any Work performed on a Saturday, Sunday, holiday, or night shall be at
Contractor's risk in terms of extra costs, extra work, or unforeseen conditions.

Progress Reports.

A. Progress reports and progress/manpower schedules shall be updated and submitted
to the Project Manager at the end of each 2-week period, or at such other times as the
Project Manager may request. Contractor shall also forward to the Project Manager, at the
end of each month, an itemized report of the delivery status of major and critical items of
purchased equipment and material, including shop drawings and the status of shop and field
fabricated work.

B. If the completion of any part of the Work or the delivery of materials is behind the
approved schedule, Contractor shall submit a plan acceptable to the Project Manager for
bringing the Work up to schedule. The Town shall have the right to withhold progress
payments for the work if Contractor fails to update and submit the progress/manpower
schedule and reports as specified.

Pre-construction Conference.

A. Contractor shall coordinate the Pre-construction Conference. Contractor's
designated supervisor(s) assigned to the Work shall attend this meeting.

B. Prior to mobilizing construction equipment, a Pre-construction Conference will be
held. Contractor's designated superintendent(s) or supervisor(s) assigned to the Work shall
attend this meeting. Contractor shall, at a minimum, provide the following to the Town at
the Pre-construction Conference:

(D) The construction schedules;

(2) A detailed estimate of partial payments for the Work;

3) The traffic control plan;

4) A detailed plan showing site access and staging areas; and

5) A subcontractor submittal, including names and contact phone numbers.

Fees and Permits.

A. Prior to commencing any Work, Contractor shall secure, at its own expense, all
necessary fees and permits required for the performance of the Work, including an Army
Corps of Engineers 404 permit, if necessary.

B. All fees for permits issued by the Town shall be waived.

Existing Utilities. |

A. The Work shall be coordinated with all impacted utility companies, districts,
associations, agencies, and residents located in the work site. Contractor shall conduct the
meeting and provide summary minutes.

B. Contractor shall determine the actual location of all existing utilities prior to starting
any Work. Contractor shall contact utility companies for field locations prior to the start of
Construction Work, and shall contact all utilities at least 48 hours prior to beginning
excavation and/or grading. If the exact location and depth of existing underground utilities
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are unknown, Contractor shall perform all necessary exploratory excavation to locate these
facilities which may affect the Work prior to beginning construction. Contractor shall
obtain required locates and Contractor shall include the information on the plans.
Contractor shall resolve any utility discrepancies. Contractor shall be liable for all damage
done to existing utilities in the performance of the Work.

I If Contractor requests that utility companies relocate utilities for Contractor's
convenience, such relocation shall be at Contractor's expense.

D. The time of performance under the Contract shall not be extended to account for
repair of utilities which are damaged by Contractor.

13. Water and Electricity. Contractor shall provide and maintain, at its own expense, an
adequate supply of water and electricity required for the Work. Contractor shall install and maintain
supply connections and lines satisfactory to the Project Manager, and prior to Final Completion,
Contractor shall remove the supply lines at its expense.

14.  Dust Control. Contractor shall use measures to prevent and control dust within the area
affected by the Work. No additional compensation shall be paid to Contractor for dust control.
Contractor shall clean any soil, dirt, or debris tracked onto any adjacent streets. Within 24 hours of
notification by the Town that any adjacent streets require cleaning, Contractor shall clean such
streets or the Town may have the streets cleaned and deduct the cost of such cleaning from the
Contract Price.

15.  Construction Staging Areas. All construction staging areas shall be located on the Work
site, within the boundaries approved by the Town. Construction staging areas shall be used for
material storage, parking for equipment, and employee vehicles. A construction trailer shall not be
required, but may be used if the location of the trailer is approved by the Town. Upon Final
Completion, all staging areas shall be clean and restored to their original condition.

16. Sanitary Facilities.

A. Sanitary convenience for the use of all persons employed on the Work, properly
screened from public observation, shall be provided in sufficient numbers and in such a
manner and at such points as approved by the Town. The contents shall be removed and
disposed of in a satisfactory manner.

B. Contractor shall supply sufficient drinking water from approved sources to all of its
employees.
17.  Soils Investigations and Foundation Engineering. Contractor shall be responsible for all

geotechnical investigations necessary to design and perform the Work.

18.  Lines and Grades. 'Contractor shall lay out the Work and shall be responsible for all
measurements in connection therewith. Contractor shall, at its own expense, furnish all stakes,
templates, platforms, equipment, and labor, including surveyors, that may be required in setting and
cutting or laying out any part of the Work. Contractor shall be responsible for the proper execution
of the Work to such lines and grades.

19. Traffic Control.

A. Contractor shall furnish all necessary flag persons; erect and maintain warning

lights, advance warning signs, detour signs, barricades, temporary fence, and sufficient

safeguards around all excavations, embankments, obstructions; and perform any other work
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20.

21,

necessary for the protection of all work being performed, and for the safety of the public and
pedestrian traffic, as well as motor vehicles. All signs and barricades shall conform to the
current Manual on Uniform Traffic Control Devices.

B. At the Pre-construction Conference, Contractor shall submit 5 copies of a traffic
control plan for review by the Town. The plan shall discuss the traffic control measures
proposed for the safety of vehicular and pedestrian traffic through the Work site.

C. Contractor shall at all times take proper precautions for the protection of and
replacement or restoration of landscaping, driveway culverts, street intersection culverts and
aprons, irrigation crossings and systems, mailboxes, driveway approaches, signs, existing
utilities, and all other public and private installations.

D. No driveway or private alley shall be blocked without prior written permission from
the resident who would be affected by such blocking, with a copy to the Town.

E No road shall be closed at any time.

F. Contractor shall advise the Boulder County Sheriff's Office, school districts, trash

services, and homeowners of any lane closures, including dates and times.

G It is anticipated that a large number of employees will use automobiles for
transportation to and from the work site. It shall be Contractor's responsibility to: maintain,
protect, and control traffic in the vicinity of and in the work site; restrict parking on streets
near the Work site; and provide necessary parking areas for all employees in suitable
locations as approved by the Town.

H. Extreme wind conditions will be encountered. Every leg of a temporary traffic
control sign shall be held in place with a minimum of 4-50 pound sand bags. Type III
barricades shall require a minimum of 20-50 pound sand bags each. Contractor shall have
adequate sandbags available at all times to secure construction signs.

Archaeological and Historical Discoveries.

A. Contractor shall inform the Town of any evidence which might suggest to a
layperson that archaeological or historical materials may be present in the work site. Upon
making such a discovery, Contractor shall do whatever is necessary to avoid disturbing the
work site. This may require that Contractor's activities be redirected or stopped until the
Town determines how to proceed.

B. As aresult of Contractor's efforts to preserve the potential discovery at the work site,
if Contractor's activities are delayed for longer than 8 normal work hours, Contractor shall

prepare accounting information to support an adjustment to the Contract Price.
|

|
Water Control.
A. Contractor shall take such precautions as necessary to construct the Work in a dry
condition, and Contractor shall provide for drainage, dewatering, and control of all surface
and subsurface water and shall erect any necessary temporary structures or other facilities at
its own expense.

B. Contractor, at its own expense, shall furnish all necessary equipment and materials
required to control the surface and subsurface water in all the areas from the commencement
of Work through Final Completion.
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. Contractor shall be responsible for furnishing, transporting, and installing all
materials and equipment, well points, pumping, channelization, diversion, damming, or
other means of controlling surface water and ground waters.

22.  Disposal Site. Contractor shall be responsible for the removal of all excess excavation,
debris, deleterious material, muck, asphalt, concrete, trees, stumps, remains from clearing and
grubbing, and all other materials not used for the construction of the improvements. Costs of
disposal are included in the Contract Price and shall not entitle Contractor to additional
compensation. Contractor shall designate in writing a disposal site located outside the Town limits
and acceptable to the Town.

23.  Video Prior to Construction. Contractor shall provide the Town with a video of the entire
work site prior to beginning construction, including all adjacent areas, at Contractor's own expense.
One copy of the video shall be provided to the Town and become the property of the Town prior to
the commencement of any Work.

24, Existing Improvements and Restoration.

A. Contractor has field inspected the Work site and fully understands that existing
landscaping and improvements are present on the Work site. Such existing improvements
shall be protected. Any damage or disruption in the public right-of-way, drainage
easements, Town property, or private property related to the Work shall be restored to pre-
existing or better condition.

B. Contractor shall be responsible for replacing all existing improvements, including
irrigation systems and landscaping, damaged during Contractor's activities, except as
otherwise provided in the Contract Documents.

25.  Erosion Control. Contractor shall provide an erosion/sediment control plan for use during
construction. The plan shall include site specific details showing the type, location, and quantity of
BMPs to be used. The erosion/sediment control plan shall be designed to prevent sediment from
leaving the construction area. Special attention shall be given to prevent sediment from entering
into any wetland area. .

26.  Vandalism. Contractor shall take all necessary steps to protect the work site from
vandalism. Contractor shall be solely responsible to repair any damage caused by vandalism,
including the removal of graffiti, at Contractor's own cost.
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TECHNICAL SPECIFICATIONS
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CONSTRUCTION DRAWINGS
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