
TOWN OF SUPERIOR

RESOLUTION NO.  R- 38

SERIES 2018

A RESOLUTION OF THE BOARD OF TRUSTEES OF THE TOWN OF

SUPERIOR APPROVING A CONSTRUCTION CONTRACT WITH

AMERICAN RAMP COMPANY FOR THE SKATE PARK CONSTRUCTION

BE IT RESOLVED BY THE BOARD OF TRUSTEES OF THE TOWN OF

SUPERIOR,   COLORADO,   as follows :

Section 1.   The Construction Contract between the Town

of Superior and American Ramp Company for the skate park

construction is hereby approved in substantially the same form

as attached hereto,     subject to final approval by the Town

Attorney.

ADOPTED this
23rd

day of July,   2018 .

O
1N OF Clint Folsom,  Mayor

AT r F

O

SEAL

Ph 1 '     ,_.. Hr n,   Town Clerk- Treasurer

ORAD
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CONSTRUCTION CONTRACT

n gTHIS C N ' TRUCTION CONTRACT ( the " Contract") is made and entered into this
pCU day of 2018 ( the " Effective Date"), by and between the Town of Superior,

a Colorado munici I corporation with an address of 124 East Coal Creek Drive, Superior,

Colorado 80027 ( the " Town"), and American Ramp Company, an independent contractor with a
principal place of business at 601 South McKinley Avenue,  Joplin,  Missouri 64801

Contractor") ( each a " Party" and collectively the " Parties").

For the consideration hereinafter set forth, the receipt and sufficiency of which are hereby
acknowledged, the Parties agree as follows:

1.       Scope of Work.  Contractor shall perform the following described work ( the " Work"), in

accordance with this Contract and the Contract Documents, attached hereto and incorporated

herein by this reference:   Construction of a skate park and pump track at Autrey Park, 1830
Honey Creek Lane, Superior, Colorado 80027.

2.       Bonds.  Within 10 days of the date of this Contract, Contractor shall provide the payment

and performance bond and certificate of insurance required by the Contract Documents.

3.       Commencement and Completion of Work.  Contractor shall commence the Work within

10 days of date of the Notice to Proceed.   Substantial Completion of the Work shall be

accomplished by December 3, 2018, unless the period for completion is extended otherwise in
accordance with the Contract Documents.  Final Completion of the Work shall be accomplished

within 20 days of the date of Substantial Completion.

4.       Compensation/ Contract Price.  The Town agrees to pay Contractor, subject to all of the
terms and conditions of the Contract Documents,  for the Work, an amount not to exceed

469, 000.  The Town shall pay Contractor in the manner and at such times as set forth in the
General Provisions.

5.       Illegal Aliens.

A.      Certification.  By entering into this Contract, Contractor hereby certifies that, at
the time of this certification, it does not knowingly employ or contract with an illegal alien who
will perform work under this Contract and that Contractor will participate in either the E- Verify
Program administered by the United States Department of Homeland Security and Social
Security Administration or the Department Program administered by the Colorado Department
of Labor and Employment in order to confirm the employment eligibility of all employees who
are newly hired for employment to perform work under this Contract.

B.       Prohibited Acts.   Contractor shall not knowingly employ or contract with an
illegal alien to perform work under this Contract or enter into a contract with a subcontractor that

fails to certify to Contractor that the subcontractor shall not knowingly employ or contract with
an illegal alien to perform work under this Contract.
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C.       Verification.

1.       If Contractor has employees, Contractor has confirmed or attempted to confirm

the employment eligibility of all employees who are newly hired for employment to
perform work under this Contract through participation in either the E- Verify Program or
the Department Program.

2.       Contractor shall not use the E- Verify or Department Program procedures to

undertake pre- employment screening of job applicants while this Contract is being
performed.

3.       If Contractor obtains actual knowledge that a subcontractor performing work
under this Contract knowingly employs or contracts with an illegal alien who is
performing work under this Contract, Contractor shall:  notify the subcontractor and the
Town within 3 days that Contractor has actual knowledge that the subcontractor is

employing or contracting with an illegal alien who is performing work under this
Contract; and terminate the subcontract with the subcontractor if within 3 days of

receiving the notice required pursuant to subsection a hereof, the subcontractor does not
stop employing or contracting with the illegal alien who is performing work under this
Contract; except that Contractor shall not terminate the contract with the subcontractor if

during such 3 days the subcontractor provides information to establish that the
subcontractor has not knowingly employed or contracted with an illegal alien who is
performing work under this Contract.

D.       Duty to Comply with Investigations.    Contractor shall comply with any
reasonable request by the Colorado Department of Labor and Employment made in the course of
an investigation conducted pursuant to C. R. S. § 8- 17. 5- 102( 5)( a) to ensure that Contractor is

complying with the terms of this Contract.

E.       Affidavits.   If Contractor does not have employees, Contractor shall sign the

attached " No Employee Affidavit."  If Contractor wishes to verify the lawful presence of newly
hired employees who perform work under the Contract via the Department Program, Contractor

shall sign the " Department Program Affidavit" attached hereto.

6.       Keep Jobs In Colorado Act.  Pursuant to the Keep Jobs in Colorado Act, C. R. S. § 8- 17-

101, et seq.  ( the " Act"), and the rules adopted by the Division of Labor of the Colorado
Department of Labor and Employment implementing the Act ( the " Rules"), Contractor shall

employ Colorado labor to perform at least 80% of the work under this Contract and shall obtain

and maintain the records required by the Act and the Rules.   For purposes of this Section,

Colorado labor" means a person who is a resident of the state of Colorado at the time of this

Contract, without discrimination as to race, color, creed, sex, sexual orientation, marital status,

national origin, ancestry, age, or religion except when sex or age is a bona fide qualification.  A

resident of the state of Colorado is a person with a valid Colorado driver' s license, a valid

Colorado state- issued photo identification, or documentation that he or she has resided in

Colorado for the last 30 days.  Contractor represents that it is familiar with the requirements of

the Act and the Rules and will fully comply with same.  This Section shall not apply to any

project for which appropriation or expenditure of moneys may be reasonably expected not to
exceed $ 500, 000 in the aggregate for any fiscal year.
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7.       Governing Law and Venue.  This Contract shall be governed by the laws of the State of
Colorado, and any legal action concerning the provisions hereof shall be brought in Boulder
County, Colorado.

8.       No Waiver.  Delays in enforcement or the waiver of any one or more defaults or breaches
of this Contract by the Town shall not constitute a waiver of any of the other terms or obligation
of this Contract.

9.       Integration.   This Contract and any attached exhibits constitute the entire Contract
between Contractor and the Town, superseding all prior oral or written communications.

10.      Third Parties. There are no intended third- party beneficiaries to this Contract.

11.     Notice. Any notice under this Contract shall be in writing, and shall be deemed sufficient
when directly presented or sent pre- paid, first class United States Mail, addressed to:

The Town:     Project Manager

Town of Superior

124 East Coal Creek Drive

Superior, CO 80027

Contractor:     American Ramp Company
601 South McKinley Avenue
Joplin, MO 64801

12.      Severability.    If any provision of this Contract is found by a court of competent
jurisdiction to be unlawful or unenforceable for any reason, the remaining provisions hereof shall
remain in full force and effect.

13.      Modification.   This Contract may only be modified upon written agreement of the
Parties.

14.      Assignment. Neither this Contract nor any of the rights or obligations of the Parties shall
be assigned by either party without the written consent of the other.

15.      Governmental Immunity. The Town and its officers, attorneys and employees are relying
on, and do not waive or intend to waive by any provision of this Contract, the monetary
limitations or any other rights,  immunities,  and protections provided by the Colorado
Governmental Immunity Act, C. R. S. § 24- 10- 101, et seq., as amended, or otherwise available to
the Town and its officers, attorneys or employees.

16.      Rights and Remedies.  The rights and remedies of the Town under this Contract are in

addition to any other rights and remedies provided by law.  The expiration of this Contract shall
in no way limit the Town' s legal or equitable remedies, or the period in which such remedies
may be asserted, for work negligently or defectively performed.

17.      Subject to Annual Appropriation.   Consistent with Article X, § 20 of the Colorado

Constitution, any financial obligation of the Town not performed during the current fiscal year is
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subject to annual appropriation, shall extend only to monies currently appropriated, and shall not

constitute a mandatory charge, requirement or liability beyond the current fiscal year.

IN WITNESS WHEREOF, this Construction Contract has been executed by the Parties
as of the Effective Date.

TOWN OF SUPERIOR, COLORADO

N OF SGq  Clint Folsom, Mayor

QST:   o
L :

is.   Hardin;      n Clerk

cO ORA      
CONT TOR

By:
r; S50wn

STATE OF GGi:;    nk9E)       

ss.

COUNTY OF 3016p1bl'      

The foregoing instrument was subscribed, swo to nd acknowledged before me this

oV4'
1`-

day of JyJW 2018, by A as V GZ P jJ of American

Ramp Company.

My commission expires: Feb4l oUoW

S E A L),%%1111 Ad
PublicC')ovary pU6  ° F/%

Commission# 12300732'

Jasper County

LPA:•• tiora so JN coti

o'' qrF
OF

WS50`
p;

4

sson Exptreg' l.'
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NO EMPLOYEE AFFIDAVIT

To be completed only ifContractor has no employees]

1.       Check and complete one:

I, am a sole proprietor doing business as
I do not currently employ any individuals.  Should I employ

any employees during the term of my Contract with the Town of Superior( the " Town"), I certify
that I will comply with the lawful presence verification requirements outlined in that Contract.

OR

I,       am the sole owner/ member/ shareholder of

a specify type of entity
i.e., corporation, limited liability company], that does not currently employ any individuals.

Should I employ any individuals during the term of my Contract with the Town, I certify that I
will comply with the lawful presence verification requirements outlined in that Contract.

2.       Check one.

I am a United States citizen or legal permanent resident.

The Town must verb this statement by reviewing one of the following items:
A valid Colorado driver' s license or a Colorado identification card;

A United States military card or a military dependent' s identification card;
A United States Coast Guard Merchant Mariner card;

A Native American tribal document;

In the case of a resident of another slate,  the driver' s license or state- issued
identification card from the state of residence, if that state requires the applicant
to prove lawful presence prior to the issuance of the identification card; or
Any other documents or combination of documents listed in the Town ' s

Acceptable Documents for Lav fill Presence Verification" chart that prove both

Contractor' s citizenshiplItmful presence and identity.
OR

I am otherwise lawfully present in the United States pursuant to federal law.

Contractor must verb this statement through the federal Systematic Alien Verification of
Entitlement (" SAVE') program, and provide such ver fication to the Town.

Signature Date

5
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DEPARTMENT PROGRAM AFFIDAVIT

To be completed only if Contractor participates in the
Department ofLabor Lawful Presence Verification Program]

I, Dftdf6k 9" beK    _, as a public contractor under contract with the Town of

Superior( the " Town"), hereby affirm that:

1.       I have examined or will examine the legal work status of all employees who are

newly hired for employment to perform work under this public contract for services ( the

Contract") with the Town within 20 days after such hiring date;

2.       1 have retained or will retain file copies of all documents required by 8 U. S. C. §
1324a which verify the employment eligibility and identity of newly hired employees who
perform work under the Contract; and

3.       I have not and will not alter or falsify the identification documents for my newly
hired employees who perform work under the Contract.

7 -x-/9
Signat e Date

SSQbt.Y 1

STATE OF

l
ss.

COUNTY OF    )    

The fib eg ing instrument was %ubscribed, swt and

acknowledgedolre- jad of

efore me this

day of 2018,  by vx  as 1 Cg

My commission expires: f-Pb b12V13LV

S E A L)     ``\ a
uuu 1

77777,
i

DAG,

i Q Public

stY iy. c-J, -
Commission# 1 3 732=

jasperY    =

2i' i iJ
J .! ota Se' J```

rypry
N/11111
gOFWSSO ` 0O
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L
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GENERAL PROVISIONS

PART 1.       DEFINITIONS

1. 01 CONTRACT DOCUMENTS:

A.       Bid Form ( Including Bid Summary);
B.       Bid Schedule;

C.       Bidder' s Qualification Statement;

D.       Construction Contract;

E.       General Provisions

F.       Special Provisions;

G.       Technical Specifications;

H.       Construction Drawings;

I. Certificate of Insurance Verification

J. Notice of Award;

K.       Notice to Proceed;

L.       Bid Bond;

M.      Payment and Performance Bond;

N.       Certificate of Final Payment;

O.       Final Acceptance Form;

P.       Documentation submitted by Contractor prior to Notice of Award; and
Q.       Addenda A.

1. 02 CHANGE ORDER:

A written order issued by the Town after execution of the Contract authorizing an addition,
deletion or revision in the Work, or an adjustment in the Contract Price or the Contract Time.

1. 03 TOWN:

The Town of Superior, Colorado.

1. 04 CONTRACT:

The entire written agreement covering the performance of the Work described in the Contract
Documents including all supplemental agreements thereto and all general and special provisions
pertaining to the Work and materials therefor.

1. 05 CONTRACT PRICE:

The amount set forth in Paragraph 4 of the Construction Contract.

1. 06 CONTRACT TIME:

The time for completion of the Work as set forth in Section 3 of the Construction Contract.

1. 07 DAY:

Calendar day, unless otherwise specified.  When the last day for the occurrence of an event falls
on a Sunday or legal holiday as recognized by the Town, the time for performance shall be
automatically extended to the next business day.

7
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1. 08 FINAL COMPLETION:

The date as certified by the Project Manager when all of the Work is completed and final
payment may be made.

1. 09 PROJECT MANAGER:

The Town' s duly authorized representative in connection with the Work.

1. 10 SUBCONTRACTOR:

Any person, firm or corporation with a direct contract with Contractor who acts for or in behalf
of Contractor in executing any part of the Contract, excluding one who merely furnishes
material.

1. 11 SUBSTANTIAL COMPLETION:

The date as certified by the Project Manager when the Town occupies or takes possession of all
or substantially all of the Work, or when the Town may occupy or take possession of all or
substantially all of the Work and put it to beneficial use for its intended purposes.

1. 12 WORK:

All the work specified, indicated, shown or contemplated in the Contract Documents, including
all alterations, amendments or extensions thereto made by supplemental agreements or written
orders of the Project Manager.

PART 2.       TIME

2. 01 TIME OF THE ESSENCE:

All times stated in the Contract Documents are of the essence.

2. 02 FINAL ACCEPTANCE:

Upon Final Completion, the Project Manager will issue final acceptance.

2. 03 CHANGES IN THE WORK:

The Town reserves the right to order changes in the Work, in the nature of additions, deletions or

modifications, without invalidating the Contract, and to make corresponding adjustments in the
Contract Price and the Contract Time.  All changes shall be authorized by a written Change
Order signed by the Project Manager.  The Work shall be changed and the Contract Price and

Contract Time modified only as set forth in the written Change Order.  Any adjustment in the
Contract Price resulting in a credit or a charge to the Town shall be determined by mutual
agreement of the parties before the work set forth in the Change Order is commenced.   If a

Change Order results in an increase in the Contract Price, approval of the Town' s Board of

Trustees shall be required, and if such approval is not obtained, the Town shall have no payment

obligation regardless of whether the Work pursuant to the Change Order has been performed.

2. 04 DELAYS:

A.      If Contractor is delayed in the progress of the Work by fire, unusual delay in
transportation, unanticipated adverse weather conditions, or other unavoidable casualties

beyond Contractor' s control other than unanticipated adverse weather conditions, the

Contract Time shall be extended for a reasonable period of time.   " Weather" means

precipitation, temperature, or wind, and an " adverse weather condition" means weather
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that on any calendar day varies from the average weather conditions for that day by more
than 100% as measured by the National Oceanic and Atmospheric Administration.  The

term " unanticipated adverse weather conditions" means the number of days in excess of

the anticipated adverse weather days per month as set forth below:

MONTHLY ANTICIPATED ADVERSE WEATHER DAYS

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC

7 4 4 4 6 3 4 2 3 3 2 5

By reason of example only, if in March there are two days when the snowfall exceeds the
average snowfall for that day by 100%, those two days will have experienced an adverse

weather condition.   However, there will have been no unanticipated adverse weather

condition in March, because there are four anticipated adverse weather days in March,

which should be accounted for in the schedule.  If, however, there are five days in which

the snowfall exceeds the average snowfall by 100%, an unanticipated adverse weather

condition will have occurred, and Contractor shall be entitled to request an extension of

time.

B.      Any request for extension of the Contract Time shall be made in writing to the
Project Manager not more than 7 days after commencement of the delay; otherwise it
shall be waived.  Any such request shall contain an estimate of the probable effect of
such delay on the progress of the Work.
C.      Contractor shall not be entitled to any increase in the Contract Price, or to
damages, or to additional compensation as a consequence of any such delays.

2. 05 NO DAMAGES FOR DELAY:

In strict accordance with C. R. S. § 24- 91- 103. 5, the Town shall not amend the Contract Price to

provide for additional compensation for any delays in performance which are not the result of
acts or omissions of the Town or persons acting on behalf of the Town.

PART 3.       CONTRACTOR' S RESPONSIBILITIES

3. 01 COMPLETION/ SUPERVISION OF WORK:

Contractor hereby warrants that it is qualified to assume the responsibilities and render the
services described herein and has all requisite corporate authority and licenses in good standing.
The services performed by Contractor shall be in accordance with generally accepted
professional practices and the level of competency presently maintained by others in the same or
similar type of work, and in compliance with applicable laws, ordinances, rules and regulations.

Contractor shall be responsible for completion of all Work in a timely and workmanlike manner
in accordance with the terms and specifications of the Contract Documents,  including the
techniques,  sequences,  procedures and means.    Contractor shall be responsible for the

coordination of all Work. Contractor shall supervise and direct the Work and give it all attention

necessary for proper supervision and direction.  Contractor shall maintain a supervisor on site at

all times when Contractor or any subcontractor is performing Work.

3. 02 DUTY TO INSPECT:

Contractor shall inspect all Contract Documents, tests and reports,  including soil tests and
engineering tests, if applicable, and shall conduct a site or field review prior to executing the
Contract.   Contractor assumes the risk of all conditions which are disclosed, or which are
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reasonably suggested by any such tests or reports, or which would be disclosed by a field or site
review.  Contractor shall have the affirmative duty to advise the Town of any concerns which
Contractor may have regarding construction conditions prior to executing the Contract.

3. 03 FURNISHING OF LABOR AND MATERIALS:

A.      Contractor shall provide and pay for all labor, materials and equipment, including:
tools; construction equipment and machinery; utilities, including water; transportation;
and all other facilities and services necessary for the proper completion of the Work.

B.      In all purchases of supplies,  materials and provisions to be incorporated or

otherwise used by Contractor in the Work, Contractor shall use supplies, materials and
provisions produced, manufactured or grown in Colorado if such supplies, materials and

provisions are not of inferior quality to those offered by competitors outside of Colorado.

C.      While engaged in the performance of the Work,  Contractor shall maintain

employment practices that do not violate the provisions of the Colorado

Antidiscrimination Act of 1957, C. R. S. § 24- 34- 301, et seq.

3. 04 EMPLOYEES AND SAFETY:

A.      Contractor shall maintain at all times strict discipline of its employees,  and

Contractor shall not employ on the Work any person unfit or without sufficient
knowledge, skill, and experience to perform properly the job for which the employee was
hired.

B.      Contractor shall be responsible to the Town for the acts, negligence and omissions

of all direct and indirect employees and subcontractors.  The Contract Documents shall

not be construed as creating any contractual relation between any subcontractor and the
Town.

C.      Contractor shall provide for and oversee all safety orders and precautions
necessary for the safe performance of the Work.   Contractor shall take reasonable

precautions for the safety of all employees and others whom the Work might affect, all
work and materials incorporated into the Work, and all property and improvements on
the work site and adjacent property.

3. 05 CLEANUP:

A.      Contractor shall keep the work site and adjoining ways free of waste material and
rubbish caused by its employees or subcontractors.   Contractor shall remove all such

waste material and rubbish daily during construction, together with all tools, equipment,
machinery and surplus materials.   Contractor shall,  upon termination of the Work,

conduct general cleanup operations on the work site,  including the cleaning of all
surfaces, paved streets and walks, and steps.  Contractor shall also conduct such general

cleanup operations on adjacent properties which were disturbed by the Work.

B.      If Contractor fails to perform the cleanup required by this Section, after written
notice, the Town may cause the cleanup to be performed at Contractor' s expense.  Upon

receipt of a statement for such cleanup, Contractor shall pay to the Town the costs
incurred by the Town for such cleanup, or the Town shall have the right to withhold said
amount from any final payment due to Contractor.
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3. 06 PAYMENT OF ROYALTIES AND LICENSE FEES:

Contractor agrees to pay all royalties and license fees necessary for the Work, and to defend
against all actions for infringement of copyright or patent rights, and to save and hold the Town

harmless from such actions.

3. 07 TAXES, LICENSES AND PERMITS:

Contractor shall pay all taxes imposed by law in connection with the Work, and shall procure all
permits and licenses necessary for the prosecution of the Work.  Contractor shall obtain a Town

tax- exempt number for the exemption from the Town' s sales tax.

3. 08 SAMPLES AND SHOP DRAWINGS:

Contractor shall furnish, upon the request of the Project Manager, samples and shop drawings to
the Project Manager, who shall review them for conformance with the Contract Documents.  All

Work shall comply with approved samples and drawings.

3. 09 COMPLIANCE WITH LAWS AND REGULATIONS:

Contractor shall comply with all federal, state and local laws, ordinances, rules, regulations and
orders in any manner relating to the Work.  If any provision of the Contract Documents is at
variance therewith, Contractor shall notify the Project Manager promptly.

3. 10 SUBCONTRACTORS:

A.      Contractor shall furnish to the Project Manager at the time the Construction

Contract is executed, a list of names of subcontractors to whom Contractor proposes to

award the portions of the Work to be subcontracted by Contractor.

B.      Contractor shall not employ a subcontractor to whose employment the Town
reasonably objects, nor shall Contractor be required to hire a subcontractor to whose
employment Contractor reasonably objects.

C.      All contracts between Contractor and subcontractor shall conform to the

provisions of the Contract Documents, and shall incorporate the relevant provisions of

the Contract Documents.

3. 11 CORRECTIVE WORK:

When any Work does not conform to the Contract Documents, Contractor shall make the
necessary corrections so that the Work will so conform.  Such corrections shall be accomplished

within the time period approved by the Project Manager.   Failure to complete such required

corrections within the time period required shall constitute a breach of the Contract.  The Town' s

review, approval or acceptance of, or payment for any work shall not be construed as a waiver of
any rights under this Contract or any cause of action arising out of the performance of this
Contract.

3. 12 OTHER CONTRACTS:

The Town reserves the right to let other contracts in connection with the Work.  Contractor shall

cooperate with all other contractors so that their work is not impeded by the Work,  and
Contractor shall give other contractors access to the work site necessary to perform their
contracts.
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3. 13 COMMUNICATION:

Contractor shall direct all communications to the Town regarding the Work to the attention of
the Project Manager.

PART 4.       TERMINATION

4. 01 LABOR DISPUTES:

Notwithstanding any other provision contained in this Contract, in the event of any picket or
other form of labor dispute at the construction site, Contractor shall continue to perform the

Work without interruption or delay.  If Contractor ceases performance of the Work because of

such picket or other form of labor dispute, the Town may terminate the services of Contractor
after giving 48 hours' written notice of its intent to do so.

4. 02 DEFAULT:

The Town may terminate this Contract upon thirty days'  written notice to Contractor if
Contractor defaults in the timely performance of any provision of the Contract Documents, or
otherwise fails to perform the Work, or any part thereof, in accordance with the Contract
Documents. Termination of the Contract by the Town shall not be the Town's exclusive remedy,
and the Town may pursue such other remedies and actions lawfully available to the Town
including without limitation an action at law for damages against Contractor or any bonding
agency issuing a bond hereunder, or an action in equity for injunctive relief.

PART 5.       WARRANTIES:

5. 01 WARRANTY OF FITNESS OF EQUIPMENT AND MATERIALS:

Contractor represents and warrants to the Town that all equipment and materials used in the

Work, and made a part of the Work, or placed permanently in the Work, shall be new unless
otherwise specified in the Contract Documents.  All equipment and materials used shall be of

good quality, free of defects and in conformity with the Contract Documents. All equipment and
materials not in conformity with the Contract Documents shall be considered defective.

5. 02 GENERAL WARRANTY:

Contractor shall warrant and guarantee all material furnished and work performed by Contractor
for a period of two years from the date of final acceptance of the Work by the Project Manager.
Under this warranty, Contractor agrees to repair or replace, at its own expense and under the
direction of the Project Manager, any portion of the Work which fails or is defective, unsound,
unsatisfactory because of materials or workmanship, or which is not in conformity with the
provisions of the Contract.  Should Contractor fail to perform any such work within the warranty
period after a request by the Town, the Town may withdraw from the Payment and Performance
Bond any and all amounts necessary to complete the required work.   The expiration of the

warranty period shall in no way limit the Town' s legal or equitable remedies, or the period in
which such remedies may be asserted, for work negligently or defectively performed.

PART 6.       BONDS, INSURANCE AND INDEMNIFICATION

6. 01 INDEMNIFICATION:

A.      Contractor agrees to indemnify and hold harmless the Town and its officers,
insurers,  volunteers,  representatives,  agents,  employees,  heirs and assigns from and

against all claims, liability, damages, losses, expenses and demands, including attorney
12
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fees, on account of injury, loss, or damage, including, without limitation, claims arising
from bodily injury, personal injury, sickness, disease, death, property loss or damage, or
any other loss of any kind whatsoever, which arise out of or are in any manner connected
with this Contract or the Contract Documents, to the extent that such injury, loss or
damage is attributable to the act, omission, error, professional error, mistake, negligence

or other fault of Contractor, any subcontractor of Contractor, or any officer, employee,
representative, or agent of Contractor or of any subcontractor of Contractor, or which
arise out of any worker' s compensation claim of any employee of Contractor or of any
employee of any subcontractor of Contractor.

B.       Contractor,  to the fullest extent permitted by law,  shall defend,  investigate,

handle, respond and provide defense for and defend against any such liability, claims,
damages, losses, expenses or demands at the sole expense of Contractor, or at the option

of the Town, Contractor agrees to pay the Town or reimburse the Town for defense costs
incurred by the Town in connection with any such liability, claims, damages, losses,
expenses or demands.  Contractor, to the fullest extent permitted by law, shall defend and
bear all other costs and expenses related thereto, including court costs and attorney fees,
whether or not such liability,  claims or demands alleged are groundless,  false or

fraudulent.

C.       This indemnification provision is intended to comply with C. R. S.  §  13- 21-

111. 5( 6) and shall be read as broadly as permitted to satisfy that intent.   Contractor' s

liability under this provision shall be to the fullest extent of, but shall not exceed, that
amount represented by the degree or percentage of negligence or fault attributable to
Contractor, any subcontractor of Contractor, or any officer, employee, representative, or
agent of Contractor or of any subcontractor of Contractor.   If Contractor is providing
architectural, engineering, surveying or other design services under this Agreement, the
extent of Contractor' s obligation to defend, indemnify and hold harmless the Town may
be determined only after Contractor' s liability or fault has been determined by
adjudication, alternative dispute resolution or otherwise resolved by mutual agreement of
the Parties, as provided by C. R. S. § 13- 50. 5- 102( 8)( c).

6. 02 NOTICE OF CLAIM:

If Contractor receives any claim arising from the performance of the Work, Contractor shall
notify the Town in writing of the nature of the claim within 24 hours of receipt of the claim by
Contractor.   In this notice,  Contractor shall provide evidence that Contractor has notified

Contractor' s insurer of the claim.  Contractor shall keep the Town apprised of the disposition of
the claim,  and Contractor shall take all necessary action to resolve the claim and make
restitution, if required, as quickly as possible.

6. 03 INSURANCE:

A.      Contractor agrees to procure and maintain, at its own cost, a policy or policies of
insurance sufficient to insure against all liability, claims, demands, and other obligations
assumed by Contractor pursuant to this Contract. At a minimum, Contractor shall procure
and maintain, and shall cause any subcontractor to procure and maintain, the insurance
coverages listed below, with forms and insurers acceptable to the Town.

1.       Worker' s Compensation insurance as required by law.
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2.       Commercial General Liability insurance with minimum combined single
limits of $ 2, 000, 000 each occurrence and $ 2, 000, 000 general aggregate.   The

policy shall be applicable to all premises and operations,  and shall include

coverage for bodily injury,  broad form property damage,  personal injury
including coverage for contractual and employee acts),  blanket contractual,

products, and completed operations.  The policy shall contain a severability of
interests provision,  and shall include the Town and the Town' s officers,

employees,  and contractors as additional insureds.    No additional insured

endorsement shall contain any exclusion for bodily injury or property damage
arising from completed operations.

B.       Such insurance shall be in addition to any other insurance requirements imposed
by law.  The coverages afforded under the policies shall not be canceled, terminated or

materially changed without at least 30 days prior written notice to the Town.  In the case

of any claims- made policy, the necessary retroactive dates and extended reporting periods
shall be procured to maintain such continuous coverage.  Any insurance carried by the
Town, its officers, its employees, or its contractors shall be excess and not contributory
insurance to that provided by Contractor.  Contractor shall be solely responsible for any
deductible losses under any policy.

C.       Contractor shall provide to the Town a certificate of insurance as evidence that

the required policies are in full force and effect.   The certificate shall identify this
Contract.

6. 04 PERFORMANCE AND PAYMENT BOND:

Contractor shall furnish a Payment and Performance Bond in the full amount of the Contract

Price, as security for the faithful performance and payment of all Contractor' s obligations under
the Contract Documents, including the warranty.  This bond shall remain in effect at least until

two years after the date of Final Completion.

PART 7.       PAYMENT

7. 01 PROGRESS PAYMENTS:

A.      The Town shall make periodic progress payments to Contractor within 30 days

following the Project Manager' s approval of the Work completed.  A progress payment

shall be made only after Contractor has submitted an application for a progress payment
on a form approved by the Project Manager, and if requested by the Project Manager,
Contractor shall submit copies of invoices from subcontractors or supplies and partial

waivers executed by each.

B.      Progress payments shall be in an amount equal to 95% of the Work actually
completed.  Completed Work shall include materials and equipment not incorporated in

the Work but delivered to the work site and suitably stored.

C.       If Contractor fails to complete any required Work within the time period agreed
between Contractor and the Project Manager, or within any time period set forth in the
Contract Documents, as modified or extended, the Town is expressly authorized to
withhold any progress payment for such Work until such Work is completed.
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7. 02 FINAL PAYMENT:

Upon final acceptance of the Work, the Town shall make final payment to Contractor pursuant to

C. R. S. § 38- 26- 107.

7. 03 LIQUIDATED DAMAGES:

A.      Because time is of the essence and delayed performance constitutes a

compensable inconvenience to the Town and its residents,  the liquidated damages

established in this Section shall be enforced.  Such damages are not a penalty.  For each

day Final Completion is delayed after the Final Completion date stated in the
Construction Contract, as modified through approved change orders, Contractor shall be

assessed the following amounts:

Contract Price Amount per day

0-$ 50, 000 350

50, 0004100, 000 380

100, 0004250, 000 440

250, 0004500, 000 520

500, 00041, 000, 000 640

1, 000, 00042,000, 000 820

2, 000, 00044, 000, 000 1, 080

4, 000, 000-$ 8, 000, 000 1, 450

8, 000, 000412, 000, 000       $ 1, 820

12, 000, 000 or greater 2, 250

B.       Allowing Contractor to continue and finish the Work or any part thereof after the
Final Completion date shall not operate as a waiver on the part of the Town of any of its
rights under the Contract Documents.  Any liquidated damages assessed shall not relieve
Contractor from liability for any damages or costs of other contractors caused by a failure
of Contractor to complete the Work in the Contract Time.  Liquidated damages may be
deducted from any payment due Contractor or the retainage.  If the liquidated damages

exceed the amount owed to Contractor, Contractor shall reimburse the Town.

7. 04 ORAL AGREEMENTS PROHIBITED:

This Contract is expressly subject to the provisions of C. R. S. § 29- 1- 110( 1), and Contractor

acknowledges that neither the Town nor any employee or agent thereof is authorized to expend
or contract for the expenditure of any monies in excess of those appropriated by the Superior
Board of Trustees.  The Town acknowledges that sufficient funds have been appropriated to pay
the Contract Price, but Contractor shall not rely upon the appropriation of any funds in addition
to those already appropriated unless and until the same are lawfully appropriated by the Superior
Board of Trustees.

7. 05 ITEMS NOT INCLUDED IN BID:

No additional compensation shall be paid for any costs or services listed in the Contract
Documents but not specifically listed in the Bid as a Bid item.

7. 06 CHANGES IN QUANTITY:

A.      Except as provided in Section 7. 07, the unit Bid price shown in the Bid Schedule

shall be used to determine the payment owed Contractor for any changes in quantity.
15
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B.       The actual quantity placed, as determined by the Project Manager, shall be used to
calculate the payment due to Contractor.

C.       Prior to any Work being performed in excess of any of the Bid Schedule
quantities, Contractor shall notify the Town, in writing, of every quantity that will exceed
105% of the quantity listed on the Bid Schedule.

7. 07 BID PRICE ADJUSTMENTS:

A.      When a major item is increased to more than 125% or decreased below 75% of

the original quantity stated on the Bid Schedule, the unit Bid price shall be modified by
written change order.  Payment for major items shall be calculated by multiplying the
actual quantity placed by the modified Bid price.

B.       For purposes of this Section, a " major item" is any item having a Bid value that
exceeds 10% of the original Contract Price, determined by multiplying the Bid quantity
by the unit Bid price.

7. 08 ELIMINATED ITEMS:

Should any items contained in the Bid Schedule be found unnecessary for completion of the
Work, the items shall be eliminated.   The Contract Price shall be modified through written

change order, and the amount of the change order shall be the eliminated quantity multiplied by
the unit Bid price stated in the Bid Schedule, minus any reasonable costs incurred by Contractor
for the eliminated items.  Reasonable costs shall be determined by the Project Manager based on
information provided by Contractor, and may include mobilization of eliminated materials and
equipment mobilization costs, if the sole purpose of the equipment was to place the eliminated

material. In no case shall the costs exceed the amount of the eliminated items.

7. 09 MATERIALS STORED BUT NOT INCORPORATED:

Payments may be made to Contractor for materials stored on the work site but not incorporated
into the Work as evidenced by invoices or cost analyses of material produced, if the material has
been fabricated or processed and is ready for installation into the Work and conforms with the
Contract Documents.  Payments shall not exceed 85% of the price shown in the Bid Schedule or

100% of the certified invoice cost of the stockpiled material, whichever is less.  Payment for

stockpiled materials shall not relieve Contractor of responsibility for loss or damage to the
material.  Payment for living plant materials or perishable materials shall not be made until the
living or perishable material is made an integral part of the finished Work.

7. 10 COST RECORDS:

Contractor shall make cost records available to the Town if the Town deems it necessary to
determine the validity and amount of any item claimed.

PART 8.       MISCELLANEOUS

8. 01 PUBLICATIONS:

Any publications relating to the Work and authored by Contractor or any subcontractor shall be
submitted to the Town for prior written approval of the content.  If the Town disapproves of the

content of the publication, the author shall withdraw it from publication.  The term " publication"

shall include articles or letters to be published in any newspaper, magazine, trade journal or other
periodical.
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8. 02 CONFIDENTIALITY:

Any reports, information, date, statistics, forms, designs, plans, procedures, systems, studies and
any other communication form of knowledge given to or prepared or assembled by Contractor
under this Contract shall, to the extent authorized by law, be kept as confidential and not be
made available to anyone without the prior written consent of the Town.  Notwithstanding the
foregoing,  Contractor shall not be restricted from releasing information in response to a
subpoena or court order, but Contractor shall notify the Town in writing before responding.

8. 03 INDEPENDENT CONTRACTOR:

Contractor, for all purposes arising out of this Contract, is an independent contractor and not an
employee of the Town.   It is expressly understood and agreed that Contractor shall not be
entitled to any benefits to which the Town' s employees are entitled, such as overtime, retirement
benefits, worker' s compensation, injury leave or other leave benefits.

8. 04 CONFLICTS:

Should any conflict arise in the Contract Documents, the order of precedence is as follows:

1.       Construction Contract.

2.       Special Provisions.

3.       General Provisions.

4.       Technical Specifications.

5.       Construction Plans ( Calculated dimensions will govern over scaled dimensions).
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SPECIAL PROVISIONS

1.       General.

A.      All labor, services, material, and other work necessary for the construction of the
Work shall be provided by Contractor.  Contractor' s responsibilities shall include without
limitation:     managing the budget;  scheduling and coordinating work meetings;

conducting field tests and geotechnical studies; preparing exhibits and participating in
formal and informal public meetings at locations provided by the Town; and timely
processing field orders, change orders and notices of substantial completion.

B.       Contractor shall carefully examine all Work, and shall be solely responsible for
the character,  quality,  and quantities of Work,  materials,  and compliance with the

Contract Documents.

C.       Contractor shall identify any and all necessary easements for construction and
maintenance of the Work.

2.       Other Regulations.

A.      Contractor shall ensure that the Work is in compliance with the Urban Drainage

and Flood Control District Urban Storm Drainage Criteria Manual,   CDOT

Specifications,   AASHTO Specifications,   International Building Code,   Uniform

Plumbing Code, Uniform Mechanical Code, National Electrical Code, Americans with
Disabilities Act, and other applicable codes and specifications.

B.       In case of any discrepancy between any of the requirements set forth in the Urban
Drainage and Flood Control District Urban Storm Drainage Criteria Manual, CDOT

Specifications,   AASHTO Specifications,   International Building Code,   Uniform

Plumbing Code, Uniform Mechanical Code, National Electrical Code, Americans with
Disabilities Act, and these Contract Documents, the more stringent requirement shall

apply.  If any questions arise as to which requirement is more stringent than another, the
Project Manager shall be authorized to determine which is more stringent, and the Project

Manager' s decision shall be final.

3.       Representatives.   Contractor shall have at the work site at all times as its agent a

competent superintendent capable of reading and thoroughly understanding the Contract
Documents and being thoroughly experienced in the type of work being performed.  The

Town shall have a representative on the job site to observe work for conformance with

the Contract Documents.

4.       Work Administration.  The Town shall administer the Work, including the finalization of
any change orders, pay estimates and payments of such, acceptance of work, and other
matters as stipulated in the Contract Documents.

5.       Engineer. The Engineer shall be the Town Engineer.

6.       Inspections and Testing.

A.      Contractor shall be responsible for performing materials testing.  In addition to

the materials testing performed by Contractor, the Town may conduct Quality Assurance
testing at its own discretion.
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B.      Contractor shall coordinate its construction schedule with the testing agency and
Town so that key inspection points may be observed.   If Contractor fails to provide

reasonably adequate notice or proceeds without the required inspection, the subject Work
shall be re- exposed or redone in its entirety, while the inspector is present.  No extra

compensation shall be awarded to Contractor for extra work due to Contractor' s failure to

coordinate inspections with the testing agency or the Town.  All costs associated with

Contractor' s failure to coordinate inspections shall be borne by Contractor.

C.      Contractor shall perform construction inspections.   Contractor shall attend any
pre- construction meeting( s) and be available to provide technical assistance during the
course of construction as necessary.  Contractor shall provide site visits and reviews upon
request from the Town during the construction phase to ensure compliance with the
intent of the plans and to resolve any potential conflicts.   Contractor shall provide a

written summary after each site visit.

D.      Contractor shall be responsible for scheduling the final inspection with the Town.

7.       Construction Schedule.

A.       At the time of the Pre- construction Conference, Contractor shall prepare and

submit to the Town a construction schedule including:   proposed daily construction
hours; details of all construction items; start and finish dates; confirmation and dates for

coordinating all utility relocation and/ or interruptions; and the same information for all
subcontractor( s).  The schedule shall not be changed without the Town' s prior consent.

The schedule shall be in the form of a chart of suitable scale to indicate approximately
the percentage of Work scheduled for completion at any time.  Contractor shall enter on

the chart the actual progress at the end of each 2- week interval as directed by the Town
and shall deliver to the Town 3 copies thereof on a biweekly basis.

B.       Contractor shall also prepare and submit a schedule of the anticipated manpower

by title and duty.  The manpower proposed shall be adequate for orderly flow of work
and completion within the Contract Time.

C.       All construction activities shall be coordinated with the Project Manager.

8.       Saturday, Sunday, Holiday and Night Work.

A.       Work shall normally not be performed on Saturdays, Sundays, observed holidays,
or outside of the daytime working hours of 7: 00 a. m. to 7: 00 p. m., or as indicated on the

construction schedule.  Lane closures are restricted to 8: 30 a. m. to 3: 30 p. m. on arterial
and collector streets,  except for such work as may be necessary for proper care,
maintenance, and protection of Work already completed, or in cases where the Work
would be endangered or if hazards to life or property would result.

B.       If Contractor believes it necessary to work on Saturdays, Sundays, holidays, or at
night, Contractor shall make prior arrangements with the Town and receive written

approval at least 48 hours before such time so that inspection and engineering services
can be provided.   Such approval may be revoked by the Town if Contractor fails to
maintain adequate equipment and lighting at night for the proper prosecution, control,
and inspection of the work.  If Work is performed without the Town' s prior approval, and

as a result the Town had not assigned inspectors to the work, the Town may declare
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Work performed during this period of time defective, solely on the grounds that it was
not properly inspected.

C.       Any Work performed on a Saturday,  Sunday,  holiday,  or night shall be at
Contractor' s risk in terms of extra costs, extra work, or unforeseen conditions.

9.       Progress Reports.

A.       Progress reports and progress/ manpower schedules shall be updated and

submitted to the Project Manager at the end of each 2- week period, or at such other times

as the Project Manager may request.   Contractor shall also forward to the Project

Manager, at the end of each month, an itemized report of the delivery status of major and
critical items of purchased equipment and material, including shop drawings and the
status of shop and field fabricated work.

B.       If the completion of any part of the Work or the delivery of materials is behind the
approved schedule, Contractor shall submit a plan acceptable to the Project Manager for

bringing the Work up to schedule.  The Town shall have the right to withhold progress

payments for the work if Contractor fails to update and submit the progress/ manpower

schedule and reports as specified.

10.      Pre- construction Conference.

A.      Contractor shall coordinate the Pre- construction Conference.     Contractor' s

designated supervisor( s) assigned to the Work shall attend this meeting.

B.       Prior to mobilizing construction equipment, a Pre- construction Conference will be
held.  Contractor' s designated superintendent( s) or supervisor( s) assigned to the Work

shall attend this meeting. Contractor shall, at a minimum, provide the following to the
Town at the Pre- construction Conference:

1)      The construction schedule;

2)      A detailed estimate of partial payments for the Work;

3)      The traffic control plan;

4)      A detailed plan showing site access and staging areas; and

5)      A subcontractor submittal, including names and contact phone numbers.

11.     Fees and Permits.

A.      Prior to commencing any Work, Contractor shall secure, at its own expense, all
necessary fees and permits required for the performance of the Work, including an Army
Corps of Engineers 404 permit, if necessary.  The cost of compliance with this Section

including fees) is included in the Contract Price, and no additional compensation shall
be provided.

B.      All fees for permits issued by the Town shall be waived.

12.     Existing Utilities.

A.      The Work shall be coordinated with all impacted utility companies, districts,
associations, agencies, and residents located in the work site.  Contractor shall conduct

the meeting and provide summary minutes.
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B.       Contractor shall contact utility companies for field locations prior to the start of
the Work, and shall contact all utilities at least 48 hours prior to beginning excavation
and/ or grading.   If the exact location and depth of existing underground utilities are
unknown, Contractor shall perform all necessary exploratory excavation to locate these
facilities which may affect the Work prior to beginning construction.  Contractor shall

obtain required locates and Contractor shall include the information on the plans.

Contractor shall resolve any utility discrepancies.   Contractor shall be liable for all

damage done to existing utilities in the performance of the Work.  The Contract Time

shall not be extended to account for repair of utilities which are damaged by Contractor.

C.       If Contractor requests that utility companies relocate utilities for Contractor' s
convenience, such relocation shall be at Contractor' s expense.

13.      Water and Electricity.   Contractor shall provide and maintain, at its own expense, an

adequate supply of water and electricity required for the Work.  Contractor shall install

and maintain supply connections and lines satisfactory to the Project Manager, and prior
to Final Completion, Contractor shall remove the supply lines at its expense.

14.      Dust Control.  Contractor shall use measures to prevent and control dust within the area

affected by the Work.  No additional compensation shall be paid to Contractor for dust

control.  Contractor shall clean any soil, dirt, or debris tracked onto any adjacent streets.
Within 24 hours of notification by the Town that any adjacent streets require cleaning,
Contractor shall clean such streets or the Town may have the streets cleaned and deduct
the cost of such cleaning from the Contract Price.

15.      Construction Staging Areas.  All construction staging areas shall be located within the
work site.  The boundaries of construction staging areas shall be approved by the Town.
Construction staging areas shall be used for material storage, parking for equipment, and
employees' vehicles.  A construction trailer shall not be required, but may be used if the
location of the trailer is approved by the Town.  Upon Final Completion, all staging areas
shall be clean and restored to their original condition.

16.      Sanitary Facilities.

A.       Properly screened sanitary facilities for the use of all persons employed on the
Work shall be provided in sufficient numbers, at such points as approved by the Town.
The contents shall be removed and disposed of in a satisfactory manner.

B.       Contractor shall supply sufficient drinking water from approved sources to all of
its employees.

17.      Soils Investigations and Foundation Engineering.  Contractor shall be responsible for all

geotechnical investigations necessary to design and perform the Work.

18.      Lines and Grades.   Contractor shall lay out the Work and shall be responsible for all
measurements in connection therewith.  Contractor shall, at its own expense, furnish all

stakes, templates, platforms, equipment, and labor, including surveyors, that may be
required in setting and cutting or laying out any part of the Work.  Contractor shall be

responsible for the proper execution of the Work to such lines and grades.
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19.      Traffic Control.

A.       Contractor shall furnish all necessary flagpersons; erect and maintain warning
lights, advance warning signs, detour signs, barricades, temporary fence, and sufficient
safeguards around all excavations, embankments, obstructions; and perform any other

work necessary for the protection of all work being performed, and for the safety of the
public and pedestrian traffic, as well as motor vehicles.  All signs and barricades shall

conform to the current Manual on Uniform Traffic Control Devices.

B.       At the Pre- construction Conference, Contractor shall submit 5 copies of a traffic

control plan for review by the Town.  The plan shall discuss the traffic control measures

proposed for the safety of vehicular and pedestrian traffic through the work site.

C.       Contractor shall at all times take proper precautions for the protection of and

replacement or restoration of landscaping, driveway culverts, street intersection culverts
or aprons,  irrigation crossings and systems,  mailboxes,  driveway approaches,  signs,
existing utilities, and all other public and private installations that may be encountered
during the Work.

D.      No driveway or private alley shall be blocked without prior written permission
from the resident who would be affected by such blocking, with a copy to the Town.

E.       No road shall be closed at any time.

F.       Contractor shall advise the Police Department, school districts, trash services, and

homeowners of any lane closures, including dates and times.

G.       It is anticipated that a large number of employees will use automobiles for

transportation to and from the work site.  Contractor shall:  maintain, protect, and control

traffic in the vicinity of and in the work site; restrict parking on streets near the work site;
and provide necessary parking areas for all employees in suitable locations as approved
by the Town.

20.     Archaeological and Historical Discoveries.

A.      Contractor shall inform the Town of any evidence which might suggest to a
layperson that archaeological or historical materials may be present in the work site.
Upon making such a discovery, Contractor shall do whatever is necessary to avoid
disturbing the work site.  This may require that Contractor' s activities be redirected or
stopped until the Town determines how to proceed.

B.       As a result of Contractor' s efforts to preserve the potential discovery at the work
site, if Contractor' s activities are delayed for longer than 8 normal work hours, Contractor

shall prepare accounting information to support an adjustment to the Contract Price.

21.      Water Control.

A.      Contractor shall take such precautions as necessary to construct the Work in a dry
condition, and Contractor shall provide for drainage, dewatering, and control of all
surface and subsurface water and shall erect any necessary temporary structures or other
facilities at its own expense.
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B.       Contractor,  at its own expense,  shall furnish all necessary equipment and
materials required to control the surface and subsurface water in all the areas from the

commencement of Work through Final Completion.

C.       Contractor shall be responsible for furnishing, transporting, and installing all
materials and equipment, well points, pumping, channelization, diversion, damming, or
other means of controlling surface water and ground waters.

22.      Disposal Site.  Contractor shall be responsible for the removal of all excess excavation,

debris, deleterious material, muck, asphalt, concrete, trees, stumps, remains from clearing
and grubbing, and all other materials not used for the construction of the improvements.
Contractor shall designate in writing a disposal site located outside the Town limits and
acceptable to the Town.

23.      Video Prior to Construction. Contractor shall provide the Town with a video of the entire

work site prior to beginning Work, including all adjacent areas.  One copy of the video
shall be provided to the Town and become the property of the Town.

24.      Existing Improvements and Restoration.

A.       Contractor has field inspected the work site and fully understands that existing
landscaping and improvements are present within the work site.    Such existing
improvements shall be protected.  Any damage or disruption in the public right- of-way,
drainage easements, Town property, or private property related to the Work shall be
restored to pre- existing or better condition.

B.       Contractor shall be responsible for replacing all existing improvements, including
irrigation systems and landscaping, damaged during Contractor' s activities, except as
otherwise provided in the Contract Documents.

25.     Erosion Control.   Contractor shall provide an erosion/ sediment control plan for use

during construction.   The erosion/ sediment control plan shall be designed to prevent

sediment from leaving the construction area.  Special attention shall be given to prevent

sediment from entering into any wetland area.

26.    Vandalism.   Contractor shall take all necessary steps to protect the work site from
vandalism.   Contractor shall be solely responsible to repair any damage caused by
vandalism, including the removal of graffiti, at Contractor' s own cost.
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TECHNICAL SPECIFICATIONS

Site/ Foundation

Site staking and layout.
Export of existing soil material.
Import of necessary fill.
Cutting and shaping grades within skate park and pump track footprint.

All Work shall conform to the recommendations in the 2018 Autrey Park Soil and
Foundation Investigation.

Slab Construction

A. 4" concrete slab:

Minimum 4000 PSI compressive strength at 28 days.

4 steel rebar shall be at 16" O.C. grid unless otherwise specified or determined by geo-
technical report.

All rebar shall be cold bent.

Air entrainment percentage shall be 4%- 6% unless adjusted because of aggregate size or

exposure as per ACI.

301 and ASTM C 260.

6" x 12" perimeter downturn.

All exposed outside concrete corners shall receive a'/ 4" chamfer or %" tooled radius.

Concrete finish shall be smooth resulting from 2- 3 passes with power trowel.
Saw cut joints shall be cut at approx. 8'- 12' grid spacing day after pour.
Cold joints shall have water stop placed prior to final pour of adjacent slab.
All Work shall conform to recommendations in the 2018 Autrey Park Soil and
Foundation Investigation as attached

B. 6" concrete slab:

Minimum 4000 PSI compressive strength at 28 days.

4 steel rebar at 16" O. C. grid unless otherwise specified or determined by geo- technical
report.

All rebar shall be cold bent.

Air entrainment percentage shall be 4%- 6% unless adjusted because of aggregate size or

exposure as per ACI 301 and ASTM C 260.

All exposed outside concrete corners shall receive a3/4" chamfer or '/ 2" tooled radius.

Concrete finish shall be smooth resulting from 2- 3 passes with power trowel.
Saw cut joints shall be at approx. 8'- 12' grid spacing day after pour.
Cold joints shall have water stop placed prior to final pour of adjacent slab.
All Work shall conform to recommendations in the 2018 Autrey Park Soil and
Foundation Investigation.

Reinforced Sculptural Shoterete

A. 6" concrete:

Minimum 4000 PSI compressive strength.

3 rebar steel reinforcing shall be at 12" O.C. grid unless otherwise specified or
determined by geo- technical report.
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All rebar shall be cold bent.

Air entrainment percentage shall be 4%- 6% unless adjusted because of aggregate size or

exposure as per ACI 301 and ASTM C 260.

All exposed outside concrete corners shall receive a %" chamfer or %2" tooled radius.

Shotcrete finish shall be smooth resulting from hand trowel unless otherwise noted.
Saw cuts shall be cut at approximately 8'- 12' spacing day after pour.
All Work shall conform to the recommendations in the 2018 Autrey Park Soil and
Foundation Investigation.

Skate Amenities/ Features

All formwork and amenities related to skate park.

Cast- in- place concrete and shotcrete within skate park footprint.

Asphalt within pump track footprint.
4" flatwork.

Saw cutting and cold joints.

Supply and install steel grind rails, coping and edge protection within skate park
footprint.

All Work shall conform to the recommendations in the 2018 Autrey Park Soil and
Foundation Investigation.
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